

February 17, 2021

NOTICE TO ALL BIDDERS

Re: **EMERGENCY BACKUP GENERATOR – BUILDING 900**

Bid No 20-21-14

Addendum #05

Bid Clarification

- A. This addendum shall be considered part of the bid documents for the above-mentioned project as though it had been issued at the same time and shall be incorporated integrally therewith.
- B. Bidders are hereby notified that they shall make any necessary adjustments in their estimates as a result of this Addendum. It will be construed that each bidder's proposal is submitted with full knowledge of all modifications and supplemental data specified herein.

Item #1: Power Outage Due to Generator Tie-in

Hours identified for the installation of the Generator are normal working hours. However, the tie-in and testing of the generator will require an electrical shut down for a significant period. Contractor shall coordinate this specific phase of the work with the District's Representative when establishing the schedule for the project. The tie-in and testing phase of the job will require the work to be done during the evening, weekend, or the recess period (April 5th – 10th) for the utility shutdown or work that may disrupt college operations. The tie-in and testing phase are considered normal working hours as they are outlined in the scope per this addendum and are not to be billed as premium time work but included in the base bid. Contract shall submit a site utilization and safety plan for the installation of the Generator.

END OF ADDENDUM #05