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IMPERIAL COMMUNITY COLLEGE DISTRICT 
REQUEST FOR QUALIFICATIONS; RFQ NO. 19-20-01 

FOR ELECTRICAL ENGINEERING SERVICES 

Building 700 Transformer Replacement  
and Exterior Lighting Upgrades 

 
Imperial Community College District (“District”) requests that architectural and engineering services firms 
(“Respondents”) submit written responses to this RFQ for Electrical Engineering Services.   

1. Request for Qualifications. 

1.1. General. 

1.1.1. Purpose of RFQ.  This RFQ is for the District’s selection and retention of a qualified 
engineering services firm to provide design and related services for two (2) specific Projects: 
(i) Building 700 Transformer Replacement (“Transformer Project”); and (ii) Exterior Lighting 
Upgrades (“Lighting Project”).  The Transformer Project and the Lighting Project are 
collectively referenced herein as “the Projects”.   

1.1.2. Obtaining RFQ.  This RFQ may be obtained from the District by visiting the District’s website 
at https://www.imperial.edu/about/request-for-proposals/   

1.1.3. Architectural/Engineering Firm RFQ Responses.  The nature and scope of the design 
professional services subject to this RFQ are in the nature of electrical engineering services.  
The District will consider Proposals only if submitted by architectural services or electrical 
engineering consulting services firms. 

1.2. District RFQ Contacts.  Questions or other communications relating to this RFQ shall be directed 
to the District at: 

Imperial Community College District 
Robert Turner, Senior Project Manager 
380 East Aten Road 
Building 10, Room #16 
Imperial, CA 92251  
robert.turner@imperial.edu  
(760) 355-6427 

1.3. Prohibited Interests.  No employee, officer, agent or representative of the District who is 
authorized in such capacity and on behalf of the District to take part in negotiations or to make, 
accept or approve the Contract subject to this RFQ, shall have direct or indirect financial interest 
in the Contract or any part thereof. 

1.4. Unauthorized Communications.  Unless and except when requested to do so in writing by the 
District or as otherwise permitted by this RFP, Respondents shall not, prior to award of the 
Contract, communicate directly or indirectly, by any medium and by any means, with: (i) any 
member of the RFQ Selection Committee; (ii) any consultant or professional retained by the District 
for the purpose of providing the District advice or professional services relating to the Project or 
the RFQ; (iii) any employee or representative of the District; or (iv) any member of the District’s 
Board of Trustees. 

1.5. District Modifications to RFQ.  The District expressly reserves the right to modify any portion of 
this RFQ prior to the latest date/time for submission of RFQ Responses, including without 
limitation, the cancellation of this RFQ.  Modifications, if any, made by the District to the RFQ will 
be in writing; potential Respondents who have obtained this RFQ from the District prior to any such 
modifications will be issued modifications to the RFQ by written addenda. 
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1.6. No Oral Clarifications/Modifications.  The District will not provide any oral clarifications or 
modifications to the RFQ or the requirements hereof; no employee, officer, agent or representative 
of the District is authorized to provide oral clarifications or modifications to the RFQ.  No 
Respondent shall rely on any oral clarification or modification to the RFQ. 

1.7. Public Records.  Except for materials deemed Trade Secrets (as defined in California Civil Code 
§3426.1) and materials specifically marked “Confidential” or “Proprietary,” all materials submitted 
in response to this RFQ are deemed property of the District and public records upon submission 
to the District.  Financial statements are not subject to disclosure under the Public Records Act.  
The foregoing notwithstanding, the District may reject for non-responsiveness the RFQ Response 
of a Respondent who indiscriminately notes that its RFQ Response or portions thereof are “Trade 
Secret” “Confidential” or “Proprietary” and exempt from disclosure as a public record.  The District 
is not liable or responsible for the disclosure of RFQ Responses, or portions thereof, deemed to 
be public records, including those exempt from disclosure if disclosure is by law, by an order of 
Court, or which occurs through inadvertence, mistake or negligence on the part of the District or 
its agents or representatives.  If the District is required to defend or otherwise respond to any 
action or proceeding wherein request is made for the disclosures of the contents of any portion of 
a RFQ Response deemed exempt from disclosure hereunder, by submitting a response to this 
RFQ, each Respondent agrees to defend, indemnify and hold harmless the District in any action 
or proceeding from and against any liability, including without limitation attorneys’ fees arising 
therefrom.  The party submitting materials sought by any other party shall be solely responsible 
for the cost and defense in any action or proceeding seeking to compel disclosure of such 
materials; the District’s sole involvement in any such action shall be that of a stakeholder, retaining 
the requested materials until otherwise ordered by a court of competent jurisdiction. 

1.8. Errors/Discrepancies/Clarifications to RFQ.  If a Respondent encounters errors or 
discrepancies in this RFQ or portions hereof, the Respondent shall immediately notify the District 
of such error or discrepancy.  Any Respondent seeking clarification of any portion of this RFQ shall 
submit the requested clarification in writing to the District.  Responses of the District to any 
requested clarification will be in writing; if in the sole judgment of the District, any clarification 
response affects the RFQ or other Respondents, the District will issue the clarification response 
by a written addendum distributed to all potential Respondents who have theretofore obtained this 
RFQ from the District.  All requests for clarification of this RFQ must be submitted and actually 
received by the District no later the date/time set forth in Paragraph 4.1 below.  The District will 
not respond to clarification requests submitted thereafter.  All communications to the District shall 
be as set forth in Paragraph 1.2 above. 

1.9. RFQ Response Costs.  All costs and expenses incurred by a Respondent to prepare and submit 
a response to this RFQ shall be borne solely and exclusively by the Respondent. 

1.10. Proposal As Irrevocable Offer.  Proposals shall be considered irrevocable offers for a period of 
ninety (90) days after the latest date for submitting Proposals and may not be withdrawn during 
this period without consent of the District which may be granted, conditioned or denied in the sole 
discretion of the District. 

2. RFQ Documents.  In addition to this RFQ, the following form a part of the RFQ: 

Attachment A  Qualifications Statement 
Attachment B Agreement for Engineering Services (“Engineering Contract”) 
Attachment C  Proposal 

3. The District and the Projects. 

3.1. The District.  

3.1.1. The Imperial Community College District is seeking a qualified Architectural services or electrical 
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engineering consulting services firm to perform the necessary professional services for the 
programming, schematic design, design development, construction document production, DSA 
submittal and approval, bidding phase services and construction administration for 2 upcoming 
upgrades at the Imperial Valley Campus.  

 
Firms must demonstrate the requisite experience and expertise in providing services for similar 
programs as well as the expertise in working with project management, district staff, and various 
user groups.  
  

3.1.1 The Transformer Project.   

Provide a design for Replacement of two (2) existing High Voltage Transformers serving Building 
700. Project will be designed as a single bid, design/bid/build project. Electrical Engineer will be 
responsible for submitting to The State of California, Division of the State Architect (DSA) for 
approval. Any structural requirements for equipment pads or other DSA requirements including 
fees and engineer stamps will be the responsibility of respondent. Design Services shall include; 
Construction drawings for electrical systems using computer aided drafting, site visits and client 
meetings as determined necessary by project manager. Submittals required at 50% and 100% 
completion for review by project manager. Final bid documents will be provided following 
incorporation of all DSA required revisions. Prior to bidding, estimate of probable cost shall be 
provided to project manager. All request for information (RFI) answers and addenda required, 
shall be provided during bidding phase. Construction Administration Services shall include 
consultation and clarifications, including response and processing of request for information 
(RFI), Review submittals and shop drawings for approval. Site meetings during construction as 
determined necessary by project manager, observation of construction at key intervals to certify 
compliance with contract documents, underground inspection and final electrical inspection. 

 
3.2. The Lighting Project.   

Provide a design for exterior lighting upgrades at track, campus perimeter road at designated 
area near building 3100 and designated area near maintenance warehouse. Project will be 
designed as a single bid, design/bid/build project. Electrical Engineer will be responsible for 
submitting to The State of California, Division of the State Architect (DSA) for approval. Any 
structural requirements for equipment pads or other DSA requirements including fees and 
engineer stamps will be the responsibility of respondent. Design Services shall include; 
Construction drawings for electrical systems using computer aided drafting, site visits and client 
meetings as determined necessary by project manager. Submittals required at 50% and 100% 
completion for review by project manager. Final bid documents will be provided following 
incorporation of all DSA required revisions. Prior to bidding, estimate of probable cost shall be 
provided to project manager. All request for information (RFI) answers and addenda required, 
shall be provided during bidding phase. Construction Administration Services shall include 
consultation and clarifications, including response and processing of request for information 
(RFI), Review submittals and shop drawings for approval. Site meetings during construction as 
determined necessary by project manager, observation of construction at key intervals to certify 
compliance with contract documents, underground inspection and final electrical inspection. 
 

4. RFQ Response. 

4.1. RFQ Activities; Timeline.  The following is a description of the principal activities to be completed 
under this RFQ and the timeline for completion of each activity. The following notwithstanding, the 
District expressly reserves the right to amend the extent, nature or scope of RFQ activities and/or 
the timeline for commencing/completing RFQ activities. 
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Activity Completion Date 

Release of Request for Qualifications Thursday, July 25, 2019 

Last day for clarification requests by respondents Tuesday, August 06, 2019 
 

Responses to clarifications issued on IVC website Friday, August 09, 2019 

Request for Qualifications Deadline Thursday, August 15, 2019 
2:00 PM 

4.2. Submission of RFQ Responses. 

4.2.1. Deadline for Submission of RFQ Response.  The deadline for submission of RFQ 
Responses is set forth in Paragraph 4.1.  RFQ Responses which are not actually received 
in the office of the District’s Project Manager at or prior to the deadline for submission of RFQ 
Responses will be rejected by the District for non-responsiveness.  Respondents are advised 
that the District utilizes a centralized mailroom for the receipt of items transmitted by United 
States Mail and private courier services, including FedEx, California Overnight, DHL, etc. 
Items received in the centralized mailroom will be distributed to the intended recipients only 
as part of the mailroom’s daily delivery routine.  A response to this RFQ which is received in 
the District’s central mailroom will not be deemed received by the office of the District’s 
Project Manager until delivery of such item is effectuated to the office of the District’s Project 
Manager.  Accordingly, Respondents are encouraged to personally deliver RFQ Responses 
directly to the office of the District’s Project Manager or to retain a private service to personally 
deliver RFQ Responses to the Office of the Districts Project Manager at the location 
described in item 1.2  

4.2.2. RFQ Response Submittal.  RFQ Responses shall be submitted in sealed envelopes with 
the outer envelope prominently marked with: (i) Respondent Name; (ii) RFQ Number; and 
(iii) Project Name.  RFQ Responses must be submitted to the District at or prior to the 
deadline for submitting RFQ Responses. RFQ Responses submitted after the deadline for 
submitting RFQ Responses are non-responsive and will be rejected without review or 
consideration. 

4.2.3. Location for Submitting RFQ Responses.  RFQ Responses must be submitted directly to 
the District at: 

Imperial Community College District 
Robert Turner, Project Manager 
380 East Aten Road 
Building 10, Room #16 
Imperial, CA 92251 

4.3. RFQ Response Contents/Format. 

4.3.1. RFQ Response.  All materials submitted in response to this RFQ shall be on 8 ½” x 11” 
paper, preferably in portrait orientation, 12 point (or larger) Arial, Calibri or Times New Roman 
font with 1” page margins on all sides.  Mistakes may be crossed out and corrections made 
adjacent, however, each correction must be initialed by the person signing the Statement of 
Qualification/Proposal.  All submitted materials must be bound in either a three-ring binder or 
spiral bound notebook.  Tabbed dividers should be used to identify and separate discrete 
sections of the RFQ Response which correspond to the RFQ Response Format described in 
Paragraph 4.4 below. 
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4.3.2. Additional Materials.  Respondents are not prohibited but are discouraged, from submitting 
materials in addition to those specifically responding to the matters noted in Paragraph 4.4 
below.  If a Respondent elects to submit materials with its RFQ Response which are in 
addition to the matters described in Paragraph 4.4 below, the Respondent shall separately 
bind all such additional materials from the RFQ Response addressing the matters set forth 
in Paragraph 4.4. 

4.3.3. Copies of RFQ Response.  Each Respondent shall submit one (1) complete electronic 
version on a flash drive, one (1) original and five (5) copies of their respective RFQ 
Responses. 

4.3.4. RFQ Response Format/Contents.  Each RFQ Response must conform to the following 
described format and must include the content described below.  Failure of a Respondent to 
submit its RFQ Response in a format and with content conforming to the following 
requirements will be a basis for the District’s rejection of such RFQ Response for non-
responsiveness.  

4.3.5. Cover Sheet.  Identify the submittal as the Response to this RFQ and an identification of the 
firm submitting the RFQ Response along with the firm’s address, telephone/fax numbers and 
email addresses of the firm’s principal contacts in connection with this RFQ or the RFQ 
Response. 

4.3.6. Letter of Interest.  Include a brief letter expressing the interest of the Respondent in 
providing electrical engineering services for the Projects.  Provide contact information, 
including the telephone number, fax number and email address for the personnel of the 
Respondent who will be receiving notices and other communications from the District 
regarding the RFQ.  The letter of interest should be bound with other materials responding to 
this RFQ. 

4.3.7. Table of Contents.  Include a Table of Contents reflecting each of the following sections of 
the RFQ Response:  

Tab 1; Statement of Qualifications.  Complete the Statement of Qualifications attached 
as Exhibit A to this RFQ for the Respondent.  

Tab 2; Relevant Project Experience.  Provide additional details of the Projects identified 
in the Statement of Qualifications which reflect the skills, experience and other qualifications 
of the Respondent to successfully complete necessary engineering services for the 
Projects.  Include in the discussion of relevant project experience, the experience of the 
Respondent for the following: (i) conformity to schedule and budget requirements; (ii) 
California community college projects; (iii) projects subject to Division of State Architect 
(“DSA”) review and approval.  This section of the RFQ Response shall not exceed fifteen 
(15) pages. 

Tab 3; Proposed Project Team.  Identify the key members of the Respondents’ staff that 
will be assigned to design, bidding or construction phases of the Projects.  For each member 
of the Respondents’ organization, provide brief descriptions of the relevant qualifications 
and background. Do not include resumes for the proposed personnel of the Respondent; 
personnel resumes are to be bound and incorporated into Tab 4 (Personnel Resumes) 
section of the RFQ Response.  Include an organization chart illustrating the relationships: 
(i) among the Respondent’s proposed Project Team; and (ii) between the proposed Project 
Team and the District. 

Tab 4; Project Personnel Resumes.  Provide a current resume for each member of the 
Respondent’s personnel identified in Tab 3, Proposed Project Team. 

Tab 5; Project Approach.  Provide a description of the proposed Project Team’s approach 
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and methodology to completing tasks necessary to complete the Basic Services set forth in 
the Engineer Contract.  Include a detailed description and discussion of measures the 
Respondent utilizes for quality assurance and quality control of Design Documents to 
minimize errors or omissions and to complete construction of the Projects within the 
District’s schedule and budget. 

Tab 6;  This tab is left blank intentionally.  

Tab 7; Insurance Certificates.  Provide copies of Certificates of Insurance for the 
Respondent.  Required Certificates of Insurance and minimum coverage limits for each 
policy of insurance are as set forth below.   

Required Insurance Policy Minimum Coverage Limits 
Workers Compensation In accordance with law 
Employers Liability One Million Dollars ($1,000,000) 
Comprehensive General Liability 
(including property damage and 
automobile liability) 

Two Million Dollars ($2,000,000) per 
Occurrence/Four Million Dollars ($4,000,000) 
aggregate 

Professional Liability Two Million Dollars ($2,000,000) per claim/Four 
Million Dollars ($4,000,000) aggregate 

Tab 8; Engineer Contract Comments.  Included with this RFQ as Attachment B is the 
Engineer Contract.  Respondents must thoroughly review the Engineer Contract and must 
in their respective RFQ Responses identify any term or condition of the Engineer Contract 
which the Respondent requests modification, by amendment to existing provisions, addition 
of additional provisions or deletion of existing provisions.  Where any requested modification 
consists of amendments to existing provisions or additional provisions, the response to this 
RFQ must set forth the text of the requested amendment or addition.  Any Respondent 
whose RFQ Response does not identify modifications to terms or conditions of the attached 
Engineer Contract will be deemed to have agreed to all terms and conditions set forth 
therein. 

Tab 9; Proposal.  Complete the form of Proposal (RFQ, Attachment C).  The District prefers 
fee proposals which are fixed price or a proposed basis of computing fees which can be 
readily converted into a fixed price.  Include in the Proposal a detailed listing of the current 
hourly billing rates for the personnel of the Engineer and the Respondent’s personnel. 

5. RFQ Evaluations.  

5.1. General.  Timely submitted RFQ Responses will be independently reviewed by each member of 
the Selection Committee.  A Response to the RFQ which does not comply with the requirements 
of this RFQ will be subject to rejection for non-responsiveness. 

5.2. District Policy.  It is the policy of the District that the selection of firms to provide professional 
services in connection with construction projects of the District be based on the demonstrated 
competence and qualifications to complete the required professional services at a fair and 
reasonable price to the District. 

 

5.3. Evaluation Criteria.  The following set forth the criteria by which each RFQ Response will be 
evaluated and the relative weight of each evaluation criteria out of 100 points.   

5.3.1. Completion of Basic Services With Respondent’s Own Employees (maximum 20 
points).  The RFQ Response of a Respondent who proposes to complete Electrical 
Engineering Basic Services under the Engineer Contract with the Respondent’s own 
employees will be scored with twenty (20) points.  The RFQ Response of a Respondent who 
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proposes to complete Electrical Engineering Basic Services under the Engineer Contract by 
a combination of the Respondent’s own employees and employees of one or more sub-
consultants to the Respondent will be scored with ten (10) points.  The RFQ Response of a 
Respondent who proposes to complete all or substantially all of the Electrical Engineering 
Basic Services under the Engineer Contract by employees of one or more sub-consultants 
to the Respondent will be scored with five (5) points. 

5.3.2. Relevant Experience and Ability (maximum 15 points).  The Respondent and its proposed 
Project team will be evaluated based on experience as engineers for recent projects similar 
in size, scope, use and complexity as the Projects subject to this RFQ.   

5.3.3. Design Ability (maximum 15 points).  The ability and commitment of the Respondent and 
its proposed Project team to develop and implement high-quality, functional, cost-effective 
and aesthetically attractive designs for similar or comparable projects to those anticipated to 
be completed under this RFQ.   

5.3.4. Responsiveness to RFQ (maximum 10 points).  The District will evaluate the 
Respondent’s responsiveness to the requirements of this RFQ.   

5.3.5. Client Responsiveness (maximum 10 points).  The District will evaluate the prior 
experience and success of the Respondent and its proposed Project team to establish 
effective working relationships within the setting of higher education institutions, including the 
relationships with management, administrative, technical and end-user staff of prior clients, 
relationships with other project consultants and participants on prior projects. 

5.3.6. Availability (maximum 10 points).  The District will evaluate the availability of the 
Respondent to be dedicated to the Projects within the District’s anticipated schedule.  This 
evaluation will include the demonstrated ability and willingness of the Respondent to promptly 
provide and complete services, whether from a location in close proximity to the District or 
otherwise. 

5.3.7. Pricing Proposal (maximum 20 points).  The District will evaluate each Respondent’s 
proposed methodology to establish the Contract Price due the Respondent for the Projects 
for reasonableness of approach and reasonableness of costs by application of the proposed 
pricing methodology.   

5.4. Highest Scored RFQ Evaluation.  The RFQ evaluation score for each RFQ Response will be the 
average cumulative evaluation score of the Selection Committee members.  The Selection 
Committee recommendation for award of the Engineer Contract will be to the Respondent 
submitting the highest scored RFQ Response. 

5.5. Award of Engineer Contract.  Upon completing evaluation and scoring of timely submitted RFQ 
Responses, the Selection Committee will make a recommendation to the District’s Board of 
Trustees for the award of the Engineer Contract to the Respondent submitting the highest scored 
RFQ Response.  Notwithstanding any recommendations of the Selection Committee, action to 
award the Engineer Contract is vested solely in the Board of Trustees. 

[END OF SECTION] 
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QUALIFICATIONS STATEMENT 
(RFQ Attachment A) 

This Qualifications Statement must be completed by each Respondent and executed by an authorized 
employee of the Respondent.  Failure of a Respondent to submit the completed and executed 
Qualifications Statement concurrently with the Respondent’s RFQ Response will render the RFQ 
Response non-responsive and rejected.   

1. Respondent Information. 

1.1. Respondent Name.  ___________________________________________ 

1.2. Form of Entity.  Check appropriate box. 

☐ Corporation 
_________________________________________________ 
(State of Incorporation & Corporate Registration No.) 

☐ Partnership  
_________________________________________________ 
(Describe type of partnership i.e., general partnership, limited partnership) 

☐ Limited Liability Company  

☐ Limited Liability Partnership 

☐ Joint Venture  
_________________________________________________ 
(Identify each member of Joint Venture and form of entity of each Joint Venturer) 

☐ Sole Proprietorship 
_________________________________________________ 
(Identify all equity owners) 

1.3. Contact Person.  

Name ___________________________________________ 

Address ___________________________________________ 
(Street Address) 

___________________________________________ 
(City, State and Zip Code)  

Phone/Fax (____) ________________ (____) _______________ 
(Phone)    (Fax) 

Email Address ___________________________________________ 

1.4. Years In Business.  The Respondent has provided engineering or design professional services 
under Respondent’s current trade/business name.  ____________ 

1.5. Prior Trade/Business Name.  Has the Respondent, in the prior ten (10) years conducted 
business under a trade name or business name that is different than the Respondent’s current 
trade/business name? 

☐ Yes 
☐ No  
If “Yes” identify all prior trade/business names used by Respondent in the prior ten (10) 
years: ___________________________________________________________. 
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2. Prior Experience.  Provide a summary of engineering services provided by the Respondent to a 
California community college district and/or a California K-12 public school district within the past five 
(5) years for: (i) facilities scheduled and deferred maintenance; (ii) building equipment/systems repairs; 
(iii) facilities renovations/modernizations; and (iv) capital improvements.  Provide the summaries in the 
format set forth below.  Attach additional summaries as necessary and identify each additional 
summary by sequential “Assignment No.” numbering. 

ASSIGNMENT NO. 1 

Client name   

Project description  

General description of 
Engineering services 
completed 

 

Dates of Electrical 
Engineering Services 
(beginning and end dates)  

 

Approximate dollar value of 
Electrical Engineering 
Services 

 

Client Contact Person Name:  ______________________________ 
Position/Title ______________________________ 
Address ______________________________ 
  ______________________________ 
Phone/Fax ______________________________ 
Email  ______________________________ 

 
ASSIGNMENT NO. 2 

Client name   

Project description  

General description of 
Engineering services 
completed 

 

Dates of Electrical 
Engineering Services 
(beginning and end dates)  

 

Approximate dollar value of 
Electrical Engineering 
Services 

 

Client Contact Person Name:  ______________________________ 
Position/Title ______________________________ 
Address ______________________________ 
  ______________________________ 
Phone/Fax ______________________________ 
Email  ______________________________ 
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3. Essential Minimum Qualifications.  Any response of a Respondent indicating “not qualified” to the 
following minimum qualifications criteria will result in rejection of the Respondent’s RFQ Response for 
failure to meet minimum qualifications criteria.   

3.1. Respondent has a current Commercial General Liability policy of insurance with coverage limits of 
at least Two Million Dollars ($2,000,000) per occurrence and Four Million Dollars ($4,000,000) in 
the aggregate. 

☐ Yes 
☐ No (not qualified) 

3.2. Respondent has a current professional liability policy of insurance with coverage limits of at least 
Two Million Dollars ($2,000,000) per claim and Four Millions Dollars ($4,000,000) in the aggregate. 

☐ Yes 
☐ No (not qualified) 

3.3. Respondent has obtained a current Workers Compensation policy of insurance with coverage 
limits in accordance with applicable law. 

 Yes 
 No (not qualified) 

3.4. Respondent is ineligible for award of public works contracts pursuant to Labor Code §1777.1 or 
1777.7. 

☐ Yes (not qualified) 
☐ No  

3.5. Has any public agency, within the past ten (10) years conducted proceedings that resulted in a 
finding that the Respondent or any predecessor to the Respondent is not a “responsible” bidder 
for a public works project or a public works contract? 

☐ Yes (not qualified) 
☐ No 

3.6. At any time during the last ten (10) years, has Respondent or any predecessor to the Respondent 
been convicted of a crime involving any federal, state, or local law related to a private or public 
construction project? 

 Yes (not qualified) 
 No 

3.7. At any time during the last ten (10) years, has the Respondent or any predecessor to the 
Respondent been convicted of a federal or state crime involving fraud, theft, or any other act of 
dishonesty? 

☐ Yes (not qualified) 
☐ No 

3.8. Within the past ten (10) years, one or more contract(s) to provide work, labor, materials or services 
to which the Respondent was a party to have been terminated for default of the Respondent. 

☐ Yes (not qualified) 
☐ No  

4. Claims and Disputes.   

4.1. Respondent Engineer Board Reported Claims.  Within the past ten (10) years, has the 
Respondent or Respondent’s predecessor(s) reported to the Board for Professional Engineers, 
Land Surveyors, and Geologists (“Engineer Board”) any civil action settlement or administrative 
action resulting in a settlement against the Respondent in any action alleging fraud, deceit, 
misrepresentation, breach or violation of contract, negligence, incompetence, or recklessness 
by the licensee in the practice of professional engineering if the amount or value of the 
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settlement is greater than fifty thousand dollars ($50,000) or any civil action judgment, 
settlement, or binding arbitration award, or administrative action resulting in a judgment, 
settlement, or binding arbitration award against the licensee in any action alleging fraud, 
deceit, misrepresentation, breach or violation of contract, negligence, incompetence, or 
recklessness by the licensee in the practice of professional engineering if the amount or value 
of the judgment, settlement, or binding arbitration award is twenty-five thousand dollars 
(25,000) or greater, as required by California Business & Professions Code §6770(a)(3)and (4)?   

☐ Yes  
☐ No 
☐ Not Applicable, the Respondent is not a Registered Engineer 
If “Yes” on a separate attachment, provide details of: (i) the title of the matter; (ii) the court 
or agency name; (iii) docket number; (iv) the claim or file number; (v) date on which the 
reportable event occurred; and (vi) judgment, settlement or arbitration award.   

4.2. Professional Liability Insurer Engineer Board Reported Claims.  Within the past ten (10) 
years, has any professional liability insurer for the Respondent reported to the Engineer Board 
payment by the professional liability insurer of any civil action judgment, settlement, arbitration 
award, or administrative action resulting in a judgment, settlement, or arbitration award against the 
Respondent or Respondent’s predecessor, as required by California Business & Professions Code 
§6770.1? 

☐ Yes  
☐ No 
☐ Not Applicable, the Respondent is not a Registered Engineer 
If “Yes” on a separate attachment, provide details of: (i) amount of judgment, settlement or 
arbitration award; and (ii) amount paid by professional liability insurer.   

4.3. Respondent Architect Board Reported Claims.  Within the past ten (10) years, has the 
Respondent or Respondent’s predecessor(s) reported to the California Architects Board (“Board”) 
any civil action judgment, settlement, arbitration award, or administrative action resulting in a 
judgment, settlement, or arbitration award against the Respondent or Respondent’s predecessor 
in any action alleging fraud, deceit, negligence, incompetence, or recklessness in the practice of 
architecture where the judgment, settlement, or arbitration award was five thousand dollars 
($5,000) or greater, as required by California Business & Professions Code §5588(a)? 

☐ Yes  
☐ No 
☐ Not Applicable, the Respondent is not a Licensed Architect. 
If “Yes” on a separate attachment, provide details of: (i) the title of the matter; (ii) the court 
or agency name; (iii) docket number; (iv) the claim or file number; (v) date on which the 
reportable event occurred; and (vi) judgment, settlement or arbitration award. 

4.4. Professional Liability Insurer Architect Board Reported Claims.  Within the past ten (10) 
years, has any professional liability insurer for the Respondent reported to the California Architects 
Board (“Board”) payment by the professional liability insurer of any civil action judgment, 
settlement, arbitration award, or administrative action resulting in a judgment, settlement, or 
arbitration award against the Respondent or Respondent’s predecessor in any action alleging 
fraud, deceit, negligence, incompetence, or recklessness in the practice of architecture where the 
judgment, settlement, or arbitration award was five thousand dollars ($5,000) or greater, as 
required by California Business & Professions Code §5588.1? 

☐ Yes  
☐ No 
☐ Not Applicable, the Respondent is not a Licensed Architect.   
If “Yes” on a separate attachment, provide details of: (i) amount of judgment, settlement or 
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arbitration award; and (ii) amount paid by the professional liability insurer. 

4.5. Pending Professional Liability Claims and Disputes.  The Respondent is presently engaged in 
a claim, dispute or disagreement which asserts the professional negligence or professional liability 
of Respondent in connection with architectural, engineering or design professional services 
provided by or through Respondent for any public or private work of improvement.   

☐ Yes  
☐ No 
If “Yes” provide details, including without limitation: (i) the title of the matter; (ii) the court or 
agency name; (iii) docket number; (iv) the claim or file number; (v) amount in controversy; 
and (vi) contact information (name, address, phone and email address) for each party 
pursing a pending claim against the Respondent.   

4.6. Pending Payment Claims and Disputes.  The Respondent is presently engaged in a claim, 
dispute or other disagreement relating to or arising out of a private or public contract for 
architectural, engineering or design professional services in which the Respondent is seeking 
additional compensation.   

☐ Yes  
☐ No 
If “Yes” on a separate attachment, provide details of each such pending claim, dispute or 
other disagreement.   

5. Authority.  The undersigned is duly authorized to execute this Qualifications Statement under penalty 
of perjury on behalf of the above-identified Respondent.  The undersigned warrants and represents 
that he/she has personal knowledge of each of the responses to this Qualifications Statement and/or 
that he/she has conducted all necessary and appropriate inquiries to determine the truth, completeness 
and accuracy of responses to this Qualifications Statement.  The undersigned declares and certifies 
that the responses to this Qualifications Statement are complete and accurate; there are no omissions 
of material fact or information that would render any response to be false or misleading and there are 
no misstatements of fact in any of the responses.  The above-identified Respondent acknowledges 
and agrees that if the District determines that any response herein is false or misleading or contains 
misstatements of fact, the Response shall be deemed non-responsive and the Respondent will not 
further participate in the RFQ process.   

Executed this___ day of __________________ 20__ at_____________________________. 
(City and State) 

I declare under penalty of perjury under California law that the foregoing is true and correct. 

________________________________________ 
(Signature) 

 
________________________________________ 
(Name and Title) 
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AGREEMENT FOR ELECTRICAL ENGINEERING SERVICES 

This Agreement for Electrical Engineering Services (“Agreement”) is entered into Click here to enter a 
date. by and between IMPERIAL COMMUNITY COLLEGE DISTRICT, a California Community College 
District (“District”) and _________________ (“Engineer”); the District and the Engineer are collectively 
referred to herein as “the Parties.”  This Agreement is entered into with reference to the following Recitals, 
all of which are incorporated herein by this reference. 

WHEREAS, the two (2) high-voltage transformers serving Building 700 on the District’s Imperial Valley 
College camps require replacement (“Transformer Project”). 

WHEREAS, the District desires to add sports lighting to the existing football field and track, perimeter 
roadway lighting between Building 3200 and the track, Obstacle Course area lighting and exterior lighting 
around Building 3200 (“Lighting Project”); the Transformer Project and the Lighting Project are collectively 
referred to herein as the “Assigned Projects”. 

WHEREAS, in or about June, 2019, the District issued a Request for Qualifications (“RFQ”) pursuant to 
which the District solicited proposals to provide Engineering Services. 

WHEREAS, the Engineer submitted a written response to the RFQ (“the RFQ Response”); by this 
reference, the RFQ and the RFQ Response are incorporated into this Agreement. 

WHEREAS, the District desires to retain Engineer to provide and perform engineering and related services 
in connection with the design, bidding and construction of the Assigned Projects; the specific terms and 
conditions for an Assigned Project will be as set forth in the Project Assignment Amendment (“PAA”) 
attached hereto as Exhibit A. 

WHEREAS, Engineer is qualified and capable of providing and performing the services and its other 
obligations under this Agreement in accordance with the terms hereof. 

WHEREAS, as required by the Laws and/or the nature of services provided, personnel of the Engineer 
are duly registered as engineers under the laws of the State of California; all such personnel are qualified, 
experienced and capable of completing the Basic Services tasks assigned them for an Assigned Project. 

NOW THEREFORE, in consideration of the mutual covenants contained herein, the District and Engineer 
agree as follows: 

1. Basic Services. 

1.1. General.  Engineer shall provide Basic Services and authorized Additional Services for an 
Assigned Project, as more particularly enumerated in this Agreement and in the PAA for the 
Assigned Projects.  All Basic Services and authorized Additional Services for the Assigned 
Projects shall be performed and completed by employees of the Engineer.  Engineer’s services 
shall be performed or provided consistent with the Basic Services Completion Schedule set 
forth in the PAA for each Assigned Project and with professional skill and care and in such a 
manner as to avoid hindrance, interruption or delay to the orderly progress and completion of 
the design, bidding and construction of the Assigned Project.  The scope of Basic Services to 
be provided by the Engineer in connection with an Assigned Project shall be in accordance with 
the PAA issued by the District for each Assigned Project which are attached hereto as Exhibit 
A and incorporated herein by this reference. 

1.2. Relationship of Engineer to Other Assigned Project Participants.  The Engineer’s services 
hereunder shall be provided in conjunction with contracts between the District and other 
Assigned Project participants including the Contractor, the Project Manager, if one is retained 
by the District for an Assigned Project.  The Engineer’s services and the Design Documents 
prepared by or through the Engineer for the Assigned Projects shall conform to processes, 
procedures and standards established by the District and/or processes, procedures and 
standards established by the Project Manager or the District for the Assigned Projects.  The 
Contractor awarded the Construction Contract for an Assigned Project is responsible for 
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performance of its obligations under the Construction Contract.  Engineer’s services hereunder 
shall not be deemed or construed to be Engineer’s assumption of responsibility for, or control 
over construction means, methods sequences or procedures, or for safety during construction 
of the Project, all of which are and remain the responsibility of the Contractor. 

1.3. Engineer Independent Contractor Status.  The Engineer is an independent contractor to the 
District.  The express terms hereof set forth the limited extent to which Engineer is authorized 
to act on behalf of the District in its independent contractor capacity.  The Engineer shall be 
liable for the consequences of Engineer’s actions or conduct which exceeds the express limited 
scope of Engineer’s authority to act on behalf of the District as set forth herein.  

1.4. Engineer Standard of Care.  Engineer shall provide the Basic Services and authorized 
Additional Services for the Assigned Projects: (i) using its best professional skill and judgment; 
(ii) acting with due care and in accordance with respective applicable standards of care under 
California law for those providing similar services for projects of the size, scope and complexity 
of the Assigned Projects; (iii) the terms of this Agreement and the PAA for each Assigned 
Project; and (iv) in accordance with applicable standards of care regarding application and 
interpretation of applicable law, code, rule or regulation at the time services are rendered.  
Neither the Engineer nor its respective employees shall engage in any conduct or activity, 
accept any employment or compensation which actually or reasonably appears to compromise 
the Engineer’s obligations to the District under this Agreement. 

1.5. Engineer Representation.  The Engineer shall designate a Project Engineer and/or Job 
Captain for all Phases of Basic Services for each Assigned Project.  Unless approved by the 
District for an Assigned Project, the Project Engineer or Job Captain designated by the Engineer 
for an Assigned Project shall be the same for all Phases of Basic Services for the Assigned 
Project.  The Engineer’s Project Engineer and/or Job Captain shall: (i) be reasonably 
satisfactory to the District; (ii) will not be replaced without approval of the District; (iii) shall have 
the overall responsibility for performance of Engineer’s obligations hereunder; and (iv) be 
authorized to act on behalf of the Engineer in discharge of Engineer’s services hereunder.  If 
the Project Engineer or Job Captain designated by the Engineer for an Assigned Project is 
replaced, the District shall have the right to approve of the replacement Project Engineer or Job 
Captain for the Assigned Project.  During the Construction Phase of an Assigned Project, the 
Project Engineer and/or Job Captain shall be readily available to communicate by telephone, 
correspondence, necessary Site visits, e-mail or other means of communication to provide 
design direction and decisions as necessary to avoid delay, hindrance or interruption to 
construction of the Assigned Project.   

1.6. Compliance with Regulatory Agencies.  The Engineer shall respond to and comply with all 
requests relating to an Assigned Project made by any federal, state, regional or local 
governmental or quasi-governmental agency with jurisdiction over any portion of the Assigned 
Project, including without limitation, the California Community Colleges Chancellor’s Office, 
California Department of Finance, Division of State Engineer and the California Public Works 
Board. 

1.7. Meetings.  The Engineer, as necessary, appropriate or requested by the District, shall attend 
and participate in meetings, forums and other conferences (“Meetings”) relating to the design, 
bidding or construction of an Assigned Project.  Without limiting the generality of the foregoing, 
the Engineer shall attend and participate in Meetings with the Project Manager, District, end-
user groups, participatory governance councils/committees, Board of Trustees and organized 
public forums relating to an Assigned Project.  The Engineer shall promptly respond to matters 
assigned to or designated for response, review or other action by the Engineer.  If requested 
by the District, the Engineer shall prepare and distribute minutes of Meetings relating to an 
Assigned Project. 

1.8. Existing Conditions Investigation.  The Engineer shall inspect the Site of each Assigned 
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Project to ascertain existing conditions, facilities or other improvements on or about the Site of 
the Assigned Projects as necessary to produce complete and accurate Design Documents for 
the Assigned Projects.  If the Assigned Projects involves any existing improvements, the 
Engineer shall review any materials provided to the Engineer by or through the District relating 
to the as-built and existing condition of the improvements on or about the Site.  The Engineer 
shall promptly notify the District and Project Manager in writing of discrepancies encountered 
between the existing conditions observed by the Engineer and the materials provided by or 
through the District.   

1.9. Obligation to Design Within Construction Budget.  A material obligation of the Engineer 
under this Agreement and in connection with each Assigned Project hereunder is the 
Engineer’s development and preparation of Design Documents for each Assigned Project that 
can be constructed (under the then current marketplace conditions) within the Construction 
Budget established by the District for the Assigned Project.  Design Documents for the Assigned 
Projects shall include features, elements, components or other items which may be added to 
or deleted from the scope of the Assigned Project without impairing the size, intended uses, 
functions or occupancy of the Assigned Project (“Design Alternatives”).  The election to 
incorporate any Design Alternatives into an Assigned Project shall be solely that of the District.  
Basic Services of the Engineer include incorporation of District selected Design Alternatives 
into the Design Documents for an Assigned Project. 

1.10. Conformity to District Standards.  Design Documents prepared by or through the Engineer 
for an Assigned Project shall conform to District standards for materials, equipment and/or 
workmanship.  Modifications of the Design Documents for an Assigned Project to conform to 
District materials, equipment or workmanship standards shall be without adjustment of the 
Contract Price for the Assigned Project.   

1.11. Compliance with Regulatory Agencies.  The Engineer shall respond to and comply with all 
requests relating to an Assigned Project made by any federal, state, regional or local 
governmental or quasi-governmental agency with jurisdiction over any portion of an Assigned 
Project (“Regulatory Agencies”).  All of the Engineer’s verbal communications with Regulatory 
Agencies shall be reduced to writing.  The Engineer shall copy the District Representative with 
all written communications received from any of the Regulatory Agencies relating to an 
Assigned Project or generated by the Engineer to any Regulatory Agency relating to an 
Assigned Project.  The Engineer shall be responsible and liable to the District for all 
consequences of the Engineer’s failure or refusal to timely, completely and accurately respond 
to any communications or requests from/by/between Regulatory Agencies relating to an 
Assigned Project. 

2. Basic Services; Pre-Design (Programming) Phase.  

2.1. General.  The Engineer shall review the Construction Budget and other information provided 
by the District regarding the Assigned Projects to ascertain the requirements and constraints of 
the Assigned Projects.   

2.2. Site Observations.  The Engineer shall visit the Site of the Assigned Projects to become 
familiar with physical conditions and existing improvements at the Site as they relate to design 
of Assigned Projects.  The Site observations of the Engineer do not include observations of 
concealed conditions.  The foregoing notwithstanding, by conducting Site observations, the 
Engineer is responsible for noting and incorporating patently observable existing Site conditions 
into the Assigned Projects Design Documents.  The Engineer shall review and verify the 
accuracy of any materials provided to the Engineer by or through the District relating to the as-
built and existing condition of the improvements on or about the Site.  The Engineer shall 
promptly notify the District in writing of discrepancies encountered between the existing 
conditions observed by the Engineer and the materials provided by or through the District; 
failure of the Engineer to do so shall result in the Engineer’s assumption of responsibility for 
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correcting discrepancies between actual conditions and those described in the District-provided 
materials and incorporating the actual conditions into Design Documents without adjustment of 
the Contract Price are the Engineer for the Assigned Projects. 

3. Basic Services; Working Drawings Phase. 

3.1. General.  The Engineer shall prepare Working Drawings consisting of Drawings and other 
documents illustrating scale and other relationships of the various components of the Work and 
Specifications.  Working Drawings shall include without limitation: (i) a general description of 
the Assigned Project; (ii) conceptual site plan; (iii) preliminary building plans; (iv) sections and 
elevations; and (v) other documents requested by the District relating to the design of the 
Assigned Projects.   

3.2. Working Drawings.  As required for the Assigned Projects, Design Documents completed by 
the Engineer in the Working Drawings phase for the Assigned Projects shall include without 
limitation the following: 

3.2.1. Demolition Plans.  Identification of existing facilities and improvements to be demolished, 
including without limitation, description of items, systems, materials and/or equipment to be: 
(i) abandoned in place, (ii) removed, or (iii) salvaged. 

3.2.2. Design/Details.  Development and expansion of the Assigned Projects requirements to 
establish the scope, relationships, forms, sizes and appearance through: (i) plans, sections 
and elevations; (ii) typical construction details; (iii) materials selections; and (v) equipment 
layouts. 

3.2.3. Structural Design/Documentation.  If the scope of the Assigned Projects require 
structural engineering, development of the specific structural system(s) and materials with 
sufficient detail to establish: (i) basic structural system and dimensions; (ii) final structural 
design criteria; (iii) foundation design criteria; (iv) sizing of major structural components; (v) 
critical coordination clearances; and (vi) outline specifications or materials lists. 

3.2.4. Electrical Design/Documentation.  Develop electrical design to establish: (i) fixtures, 
equipment sizes and capacities; (ii) equipment layouts; (iii) required space for equipment 
and fixtures; (iv) required chases and clearances; (v) visual impacts; and (vi) energy 
conservation measures.   

3.3. Drawings and Specifications.  The Engineer shall prepare Working Drawings consisting of 
all Drawings and Specifications and other Design Documents necessary or appropriate for 
setting forth in detail the requirements for the Work of the Assigned Projects with sufficient 
clarity, coordination and consistency to permit qualified and capable contractors to bid upon 
and construct the Work depicted therein for the Project Construction Budget.  Working Drawings 
shall include without limitation: (i) details establishing and defining the scope, relationships, 
forms, size and appearance of the Assigned Projects and component parts thereof by site 
plans, floor plans, elevations, cross sections and other documents or calculations necessary to 
accurately depict design of the Assigned Projects; (ii) typical construction details; (iii) equipment 
and materials specifications and layouts; (iv) dimensions as necessary to accurately depict 
design of the Assigned Project or as consistent with professional engineering practices; and (v) 
complete and detailed written Specifications establishing and defining workmanship standards, 
materials/equipment standards or performance requirements, administration of the 
Construction Contracts for the Assigned Projects and similar matters.  The Working Drawings 
shall be one hundred percent (100%) complete dimensioned plans, elevations, sections, 
details, schedules and diagrams drawn with a computer aided drafting (CAD) program and 
provided to client including all necessary support files (x-ref, shx, etc) necessary to be fully 
functioning files.  Without limiting the generality of the foregoing component parts of the 
Drawings shall include: 
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3.3.1. Demolition.  Complete and detailed descriptions of the existing facilities and improvements 

to be demolished, to remain in place or to be re-located, including specific direction for the 
removal, disposal, recycling or other handling of materials or equipment of the existing 
facilities and improvements to be demolished. 

3.3.2. Structural.  Structural details, notes and calculations. 

3.3.3. Electrical.  Details of power service to the Assigned Projects, power plans showing primary 
cable, raceways, feeder conduits, electrical loads, duplex and special receptacles and 
branch circuitry design, connections with other building systems, including fire/life-safety, 
mechanical and telecommunications, grounding details, penetration details.  The Drawings 
shall include interior/exterior lighting with control systems, lighting panels, switching and 
circuiting, installation details, conduit/wire size notes for lighting branch circuits. 

3.3.4. Specifications.  The Specifications shall be complete and incorporate all requirements for 
workmanship, materials, equipment and other requirements for the Assigned Projects.   

3.4. Review of Working Drawings Status.  At such time and according to the districts project 
schedule schedule, as the Engineer achieves fifty percent (50%) completion of the Working 
Drawings, the Engineer shall submit the fifty percent (50%) completed Working Drawings to the 
District and Project Manager for review and acceptance.  Within fourteen (14) days of the 
Engineer’s submittal of the fifty percent (50%) completed Working Drawings to the District and 
Project Manager, the District and Project Manager shall submit review comments to the 
Engineer.  Promptly after submittal of review comments to the Engineer, the District, Project 
Manager and Engineer will meet and confer to address review comments and the Engineer’s 
incorporation of review comments into the final Working Drawings. 

3.5. Final Working Drawings.  Upon completion of the Final Working Drawings on the districts 
project schedule for an Assigned Project, the Engineer shall submit the Final Working Drawings 
to the District and Project Manager for review and acceptance.  The Engineer shall, without 
adjustment of the Contract Price, revise the Final Working Drawings as necessary to obtain 
District and Project Manager acceptance of the entirety of the Final Working Drawings.  The 
Engineer shall not submit Final Working Drawings for an Assigned Project to DSA until the 
District and Project Manager have accepted the Final Working Drawings for the Assigned 
Project.   

3.6. Detailed Construction Cost Estimate.  At such time as the Engineer achieves fifty percent 
(50%) completion of the Working Drawings for each Assigned Project, the Engineer shall 
prepare a detailed Construction Cost Estimate for each Assigned Project as depicted in the fifty 
percent (50%) completed Working Drawings (“the 50% Estimate”).  If the detailed 50% Estimate 
materially exceeds the Construction Budget for an Assigned Project, the Engineer shall revise 
the Working Drawings as necessary so that the 50% Estimate conforms with the Construction 
Budget for the Assigned Project.  Revisions of the Working Drawings shall be without 
adjustment to the Contract Price for the Assigned Project unless the District shall have directed 
modifications or inclusions to the scope of the Assigned Project or component parts thereof 
which cause the Construction Budget for the Assigned Project to be exceeded. 

3.7. DSA Approvals/Permitting of Working Drawings.  The Engineer shall assist the District in 
obtaining all necessary approvals or permits for the Working Drawings for the Assigned Projects 
from governmental and quasi-governmental agencies with jurisdiction over any portion of an 
Assigned Project as necessary for the bidding and construction of the Assigned Project 
including without limitation, approvals by the Division of the State Architect (“DSA”).  Without 
adjustment of the Contract Price for an Assigned Project, Engineer shall revise Working 
Drawings as required by DSA or other governmental or quasi-governmental agencies with 
jurisdiction over an Assigned Project, or portions thereof, to obtain their respective approval(s) 
or permit issuance.  The District is responsible for payment of DSA fees for review of the 
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Working Drawings and issuance of the construction permit for the Assigned Projects. 

3.8. Engineer Provision of Working Drawings.  The Engineer shall provide the District with one 
(1) clear background, reproducible copy of the Drawings included in the final District accepted 
Working Drawings for bidding and construction purposes of each Assigned Project.  
Reproduction of these sets of Design Documents for an Assigned Project is at the cost of the 
District, except to the extent that reproduction is required by revisions or corrections arising out 
of errors or omissions of the Engineer, in which case, the Engineer shall bear all costs of 
preparing revisions or corrections and reproduction of Working Drawings.   

4. Basic Services; Bidding Phase.   

4.1. Development of Bid Documents.  In consultation with the District and the Project Manager, 
the Engineer will advise and make recommendations to the District for bidding and award of 
the Construction Contract for the Assigned Projects.  Engineer will generally review and 
comment upon the District’s proposed forms of Construction Contract and General, Special and 
other Conditions thereof for conformity and consistency with the Working Drawings.  Engineer 
shall assist the District and the Project Manager in preparation of information, documents and 
forms necessary or appropriate for bidding the Construction Contract for an Assigned Project 
(“Bid Documents”). 

4.2. Bidding Process.  During the bidding for the Construction Contracts, Engineer will: (i) attend 
pre-bid conference(s), as called by the District; (ii) assist the District in responding to bidders’ 
inquiries, questions or clarification requests relating to an Assigned Project; and (iii) where 
necessary or appropriate, the Engineer will prepare and assist the District in issuance of 
addenda to the Bid Documents for an Assigned Project.   

4.3. Bid Costs Exceeding Project Construction Budget.  If within one hundred fifty (150) days of 
the date of the DSA construction permit for an Assigned Project, the District receives Bid 
Proposals for the Assigned Project Construction Contract and the lowest bona fide Bid Proposal 
exceeds the Project Construction Budget, the District may: (i) approve of an increase in the 
Construction Budget for the Assigned Project; (ii) reject all Bid Proposals and authorize re-
bidding of the Assigned Project; (iii) abandon or terminate the Assigned Project; or (iv) revise 
the scope, or reduce or eliminate portions of the Assigned Project so as to limit and reduce 
Construction Costs.  Unless the District has theretofore directed changes, modifications or 
inclusions in the scope of an Assigned Project or component parts thereof which cause the Bid 
Proposals to exceed the Project Construction Budget, if the District elects to revise the Assigned 
Project pursuant to (iv) above, the Engineer shall make all necessary revisions to the 
Construction Documents without adjustment of the Contract Price for an Assigned Project.  If 
the District re-bids the Assigned Project, for such subsequent re-bid(s), the Engineer shall 
perform the obligations set forth in Paragraphs 5.1 and 5.2 above in connection with such re-
bid(s) without adjustment of the Contract Price due the Engineer for the Assigned Project.   

4.4. Pre-Construction.  The Engineer shall complete the following for the Assigned Projects: 

4.4.1. Conformed Design Documents.  Prepare Conformed Design Documents consisting of the 
Design Documents initially issued by or on behalf of the District for bidding as modified by 
Addenda or other changes thereto made during the Bidding Phase.  The Engineer shall 
complete preparation of the Conformed Design Documents so that the Conformed Design 
Documents are delivered to the District sufficiently in advance of the anticipated/planned 
commencement date of the Construction Phase of an Assigned Project to allow the District 
to reproduce Conformed Design Documents for distribution to the Contractor at or prior to 
commencement of the Construction Phase of an Assigned Project.  

4.4.2. Project Inspector; Materials Tests/Inspections.  As requested by the District, the 
Engineer shall assist in the District’s selection and retention of a Project Inspector and/or 
materials test/inspection services for an Assigned Project.   
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4.4.3. DSA PR 13-01.  The Engineer shall complete pre-construction activities required by DSA 
PR 13-01 for the Design Professional in Charge for each Assigned Project. 

4.4.4. Pre-Construction Meetings.  Attend and participate in pre-construction meetings with the 
District, Project Manager and Contractor. 

5. Basic Services; Construction Phase.   

5.1. Administration of Construction Contracts.  Engineer will provide assistance to the District 
in administration of the Construction Contracts for the Assigned Projects and construction of 
the Assigned Projects.  The scope of the Engineer’s services in administration of the 
Construction Contracts shall include all activities and responsibilities set forth herein and in the 
Construction Contracts.  The Engineer’s administration of the Construction Contracts for the 
Assigned Projects shall be in conjunction with the services and responsibilities of the Project 
Inspector and Project Manager.  The Engineer shall be a representative of the District and shall 
advise and consult with the District regarding construction of an Assigned Project until Final 
Payment under the Construction Contract for the Assigned Project is due and Final Completion 
of construction of an Assigned Project is certified by the Engineer and other Project participants 
including the Project Manager and the Project Inspector for the Assigned Project.  The Engineer 
shall have the authority to act on behalf of the District only to the extent expressly provided for 
by the terms hereof and as may be subsequently modified in accordance with the provisions 
hereof.  Duties, responsibilities and limitations of the Engineer’s authority shall not be restricted, 
modified or extended without written agreement of the District and the Engineer along with 
consent by the Contractor and/or Project Manager for the Assigned Project as necessary or 
appropriate. Engineer shall cooperate with and comply with controls, procedures, processes 
and reporting functions reasonably implemented by the District with respect to design or 
construction of the Assigned Projects. 

5.2. Site Observations.  The Engineer shall attend weekly meetings at the Site and other meetings 
relating to the Assigned Project and shall visit the Assigned Project Site at intervals appropriate 
to the stage of construction, as required by the conditions of construction or the Site, or as may 
be reasonably requested by the District from time to time for the purpose of becoming generally 
familiar with the progress and quality of completed construction and to generally determine if 
construction of the Assigned Project is being performed in a manner indicating that upon 
completion it will be generally in accordance with the Construction Contract and the 
Construction Documents.  On the basis of observations made during Site visits and in its 
capacity as an Engineer, the Engineer shall: (i) keep the District informed of the progress and 
quality of the construction of the Assigned Project; and (ii) endeavor to guard the District against 
defects and deficiencies in the Assigned Project construction and the failure or refusal of the 
Contractor to construct the Assigned Project in accordance with the terms and intent of the 
Construction Contract and the Construction Documents.  Without limiting any other right or 
remedy of the District whether pursuant to this Agreement or by operation of law, if in the course 
of its Site observations, the Engineer fails to discover or report to the District any patently 
observable major defect or deficiency in construction of the Assigned Project which by exercise 
of due care should have been observed by the Engineer and reported to the District, the 
Engineer will provide all design services necessary for remedial or corrective measures for such 
conditions without additional cost or expense to the District.  The foregoing shall not be deemed 
to obligate the Engineer to observe or inspect concealed conditions, unless the nature of the 
visually apparent conditions are such that a prudent Engineer would conduct observations or 
inspections of related concealed conditions to confirm that there are no major defects or 
deficiencies in the concealed conditions.  The provisions hereof shall not be construed as 
requiring the Engineer to make exhaustive or continuous Site observations to check on the 
quality or quantity of the Assigned Project construction.  The Engineer shall have access to the 
Assigned Project wherever in preparation, fabrication or progress.  
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5.3. Contractor Applications for Payment. 

5.3.1. Development of Payment Procedures.  In consultation with the District and Project 
Manager, the Engineer shall assist in the development and implementation of procedures, 
forms and documents for the submittal, review, processing and disbursement of Progress 
Payments to the Contractor for each Assigned Project. 

5.3.2. Certification of Payment Due.  Based on the Engineer’s observations and evaluations and 
in conjunction with the observations and evaluations of the Project Manager and the Project 
Inspector, the Engineer shall certify the amount due the Contractor on each Application for 
Progress Payment.  Such certification shall be the Engineer’s representation to the District 
that based upon the Engineer’s Site observations in accordance with this Agreement and 
the data contained in the Application for Progress Payment, the Work has progressed to 
the point indicated and that the quality of the Work is in accordance with the terms of the 
Construction Contract.  Issuance of a Certificate for Payment shall constitute Engineer’s 
representation to the District that the Contractor is entitled to the amount certified. 

5.3.3. Limitations Upon Engineer’s Certification.  The Engineer’s certifications and 
representations hereunder are subject to an evaluation of the Work for conformity with the 
terms of the Construction Contract upon Substantial Completion, the results of subsequent 
tests and inspections, minor deviations from the terms of the Construction Contract 
correctable prior to Final Completion and any specific qualifications expressed by the 
Engineer.  The issuance of a Certificate for Payment shall not be deemed a representation 
that the Engineer has: (i) made exhaustive or continuous Site inspections to check the 
quality or quantity of the Work; (ii) reviewed construction means, methods, sequences or 
procedures; (iii) reviewed copies of requisitions received from Subcontractors and material 
suppliers and other data requested by the District to substantiate the Contractor’s right to 
payment, excepted as included in the materials accompanying an Application for Progress 
Payment transmitted to and reviewed by the Engineer hereunder; or (iv) ascertained for or 
what purpose the Contractor has used funds previously disbursed under prior Application(s) 
for Progress Payment. 

5.3.4. Final Payment.  In conjunction with the Project Manager and the Project Inspector, the 
Engineer shall review, evaluate and certify for payment the Contractor’s Application for Final 
Payment. 

5.3.5. Timely Action by Engineer.  Upon receipt of any of the Contractor’s Applications for 
Progress Payment and the Application for Final Payment, the Engineer shall promptly 
commence and complete its review, evaluation and certification of the amount due on each 
such application so that the District can make payment of the amount certified within the 
time permitted by law without incurring liability for interest and/or the Contractor’s attorneys’ 
fees resulting from untimely payments of any Progress Payment or the Final Payment.  If 
the Engineer fails to take timely action pursuant to the preceding, the Engineer shall be 
liable to the District for all costs, demands, liabilities or losses arising out of or related to 
such failure to timely take action. 

5.4. Rejection of Work.  The Engineer shall have the authority, after notification to the District and 
Project Manager, to reject Work of an Assigned Project which does not conform with the 
requirements of the Construction Contract.  Whenever the Engineer considers it necessary or 
appropriate for implementation of the intent of the Construction Contract upon notice to the 
District and Project Manager, and authorization by the District, the Engineer may require 
additional inspection or testing of materials/equipment from an Assigned Project in accordance 
with the provisions of the Construction Contract, whether such materials/equipment are 
prepared, fabricated, installed or constructed.  This authority of the Engineer, or the Engineer’s 
good faith determination to exercise or not exercise such authority, shall not, however, give rise 
to a duty or responsibility of the Engineer to the District, the Contractor or any others 
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constructing any portion of the Assigned Project to exercise or not to exercise such authority. 

5.5. DSA. 

5.5.1. Project Inspector.  The Engineer shall consult with and cooperate with the Project 
Inspector in discharge of the Project Inspector’s duties to observe construction of the 
Assigned Project.  Where the Project Inspector notes defective or deficient construction, 
the Engineer shall: (i) assist in development of solutions to such conditions; and (ii) assist 
the Project Inspector in oversight of corrective measures. 

5.5.2. Materials Tests/Inspections.  The Engineer shall assist in scheduling and coordination of 
materials tests/inspections and observe such tests/inspections as required or appropriate.  
The Engineer shall review materials test/inspection reports, data and similar materials 
(“Test Reports”) for confirmation of compliance with requirement of the Construction 
Contract; the Engineer shall advise the District, Project Manager and Project Inspector of 
necessary remedial or corrective measures if Test Reports do not comply with Construction 
Contract requirements.   

5.5.3. Reports; Communications.  The Engineer shall file DSA Reports as required by the Laws.  
The Engineer shall communicate with DSA regarding the Project on behalf of the District; 
the Engineer shall keep the District informed of Engineer/DSA communications relating to 
the Assigned Project.   

5.6. Submittals. 

5.6.1. Submittal Procedures.  In consultation with the District and the Project Manager, the 
Engineer shall assist in the development and implementation of forms, documents and 
procedures for the handling, review and processing the Contractor’s Submittals required for 
an Assigned Project. 

5.6.2. Submittal Review.  The Engineer shall review, and take appropriate action upon Submittals 
for the purpose of checking for conformance with the information given and the design 
concept expressed in the Design Documents.  The Engineer’s actions hereunder shall be 
taken with such reasonable promptness as to cause no delay, interruption or hindrance to 
the activities of the Contractor or others performing construction activities at the Site 
affected by such Submittal while allowing sufficient time in the Engineer’s professional 
judgment to permit adequate review. If a Submittal Schedule or time frames for completion 
of the Engineer’s review and evaluation of Submittals are developed and established 
pursuant to the Construction Contract with the participation and concurrence of the 
Engineer, Engineer’s actions hereunder shall conform with such Submittal Schedule or time 
frames; Engineer shall be responsible for all results or consequences of its failure or refusal 
to complete its review and evaluation of Submittals in accordance with such Submittal 
Schedule.  When professional certification of performance characteristics of materials, 
systems or equipment is required by the terms of the Construction Contract, the Engineer 
shall be entitled to rely upon such certification to establish that the materials, systems or 
equipment will meet the performance criteria required by the Construction Contract. 

5.6.3. Limitations Upon Submittal Review.  The Engineer’s review of Submittals is not for the 
purpose of determining the accuracy and completeness of other details such as dimensions 
and quantities or for substantiating instructions for installation or performance of equipment 
or systems designed by the Contractor, all of which remain the responsibility of the 
Contractor in accordance with the Construction Contract.  The Engineer’s review shall not 
constitute approval of safety precautions or, unless otherwise expressly stated by the 
Engineer, construction means, methods, sequences or procedures. 

 
 



Imperial Community College District  

Electrical Engineering Services RFQ, IVC RFQ No.19-20-01 (Rev. July 2019) Page|23 
RFQ Attachment B; Engineer Contract 

5.7. Changes. 

5.7.1. Changes Procedures and Processing.  In consultation with the District and the Project 
Manager, the Engineer shall assist in the development of procedures, forms and processes 
for the evaluation of Changes or potential Changes to the Work of an Assigned Project. 

5.7.2. Evaluation of Changes; Change Orders.  The Engineer shall assist the District and the 
Project Manager in evaluating Change Proposals of the Contractor and will advise the 
District of the nature, extent and scope of Change Proposals along with alternatives.  Where 
Changes are authorized by the terms of the Construction Contract, the Engineer shall 
prepare, execute and forward to District a Change Order describing such Change and the 
adjustment if any, to the Contract Price or Contract Time of the Construction Contract. 

5.7.3. Authority to Direct Minor Changes.  The Engineer may authorize and direct minor 
Changes in the Work of an Assigned Project which do not involve an adjustment of the 
Contract Time or the Contract Price of Construction Contract and which are consistent with 
the intent of the Design Documents.  Such Changes shall be effected by written order issued 
by the Engineer and copied to the District and the Project Manager for an Assigned Project. 

5.8. Interpretations. 

5.8.1. Procedures for Handling Contractor’s Requests.  In conjunction with the District and the 
Project Manager, the Engineer shall assist in the development of forms, documents and 
procedures for the transmittal, handling, response and disposition of requests and inquiries 
relative to the Work or the Design Documents. 

5.8.2. Engineer’s Interpretation.  The Engineer shall interpret and decide matters concerning 
the performance of the District, Project Manager or the Contractor on written request of the 
District, Project Manager or the Contractor.  The Engineer shall respond to and issue 
clarifications as necessary to address and resolve questions or inquiries of the Contractor 
relative to coordination, consistency and clarity of the Design Documents and the 
component parts thereof.  The Engineer’s responses to the foregoing shall be made with 
reasonable promptness and within any time limits established in the Construction Contract 
or which may otherwise be mutually agreed upon. 

5.8.3. Effect of Engineer’s Decisions.  The Engineer’s decisions and interpretations rendered 
hereunder shall be consistent with the intent of and reasonably inferable from the 
Construction Contract or the Design Documents and shall be in writing or in the form of 
drawings.  When making such decisions or interpretations, the Engineer shall endeavor to 
secure faithful performance of the Contractor and the District, shall show no partiality to 
either and shall not be liable for the results of such decisions or interpretations rendered in 
good faith, in accordance with the terms hereof and the Engineer’s discharge of due care.  
The Engineer’s decisions or interpretations in matters pertaining to aesthetic effect shall be 
final and binding on the Contractor and District if consistent with the intent expressed in the 
Construction Contract or Design Documents. 

5.8.4. Contractor Claims.  The Engineer shall render written decisions regarding claims, disputes 
or other matters in controversy between the District and the Contractor arising under or 
relating to the Construction Contract, including the execution or progress of Work 
thereunder.  The Engineer’s decisions shall be in accordance with any applicable time limits 
set forth in the Construction Contract; if no time limits are set forth, the Engineer shall render 
decisions within a reasonable time. 

5.9. Records and Reports.  The Engineer shall maintain current, accurate and complete records 
relating to the construction of the Assigned Project, including without limitation, 
correspondence, memorandum, Change Orders, Change Order Requests, Proposal Requests 
and similar records for an Assigned Project.  The Engineer shall timely prepare and submit all 
reports regarding the Assigned Project construction required by applicable law, rule or 



Imperial Community College District  

Electrical Engineering Services RFQ, IVC RFQ No.19-20-01 (Rev. July 2019) Page|24 
RFQ Attachment B; Engineer Contract 

regulation. 

5.10. Limitations Upon Engineer’s Construction Phase Services.  Engineer’s services during the 
Construction Phase shall not be deemed Engineer’s assumption of, or control over, 
construction means, methods and sequences or Site safety, all of which remain the 
responsibility of the Contractor.  Engineer shall not have control over or charge of the acts or 
omissions of the Contractor or its Subcontractors or their agents and employees. 

6. Basic Services; Post Construction Phase.  

6.1. Substantial Completion.  Upon request of the Contractor and in conjunction with the District, 
the Project Inspector and the Project Manager, the Engineer shall inspect the Work to determine 
if Substantial Completion has been achieved and if not the measures necessary to achieve 
Substantial Completion.  The Engineer shall determine and certify the date of Substantial 
Completion of an Assigned Project, or portions thereof. 

6.2. Punchlist.  At the time of determining Substantial Completion and in conjunction with the 
District, the Project Inspector, the Project Manager and the Contractor, the Engineer shall note 
the discovered conditions of the Work requiring correction, replacement, removal or other action 
necessary to comply and conform with the requirements of the Construction Contract (“the 
Punchlist”).  The Engineer shall, in conjunction with the District, the Project Inspector, the 
Project Manager, and the Contractor, determine the time reasonably necessary to complete the 
Punchlist items. If mutual agreement is not reached establishing the time for the Contractor’s 
completion of the Punchlist, the Engineer shall make a binding good faith determination of the 
time for the Contractor’s completion of the Punchlist.  The Engineer shall thereafter periodically 
review the Contractor’s performance and completion of the Punchlist. 

6.3. Final Completion.  In conjunction with the District and upon request of the Contractor, the 
Engineer shall inspect the Work of an Assigned Project to determine that Final Completion has 
been achieved and that the Work conforms and complies with the requirements of the 
Construction Contract, including completion of the Punchlist prepared at Substantial 
Completion.  The Engineer shall determine and certify the date of Final Completion of an 
Assigned Project or portions thereof. 

6.4. Close-Out Documents.  

6.4.1. Assembly/Transmittal of Close-Out Documents.  The Engineer shall review the close-
out materials assembled by the Contractor and delivered to the Project Manager for 
conformity to the Close-Out requirements for an Assigned Project.  If the Contractor fails to 
fully comply with its close-out obligations, the Engineer shall make recommendations to the 
District and Project Manager for implementation of measures to secure the Contractor’s 
compliance; as requested by the District, the Engineer shall take action to enforce or 
implement measures to secure the Contractor’s compliance with close-out obligations. 

6.4.2. DSA Certification.  The Engineer shall assist the District in preparation and submittal of 
such documentation as required by DSA for DSA Certification of the Assigned Projects.  
The Engineer shall advise and assist the District in completing remedial/corrective 
measures required for issuance of DSA Certification.  

6.4.3. As-Built Drawings.  The District shall require each Contractor for an Assigned Project to 
provide the District with As-Built Record Drawings both electronically and paper hard copy, 
indicating the location and size of all concealed, underground or imbedded construction not 
covered in the original Drawings, Change Orders, Supplemental Drawings or Shop 
Drawings.  The Contractor shall be required to record such work on reproducible drawings 
furnished to the Contractor by the District.  The Contractor’s As-Built Record Drawings shall 
be delivered by the Contractor to the Engineer for the Engineer’s review and delivery to the 
District.  The Engineer’s review of the Contractor’s As-Built Record Drawings shall be for 
the limited purpose of generally determining that the Contractor has complied with its 
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obligations to prepare As-Built Record Drawings; responsibility for the accuracy and 
completeness of the As-Built Record Drawings is that of the Contractor.   

7. Additional Services.  

7.1. Additional Services; General.  The services described in this Paragraph 8 are not included in 
the scope of Engineer’s Basic Services for the Assigned Projects. 

7.2. Additional Services.  The Engineer shall not perform any Additional Services without the 
District’s prior written authorization or direction.  No compensation is due the Engineer for any 
Additional Services performed without prior District written authorization or direction.  Additional 
Services include: 

7.2.1. Design Document Revisions.  Making significant revisions to the Drawings, Specifications 
or other Design Documents where such revisions are: (i) inconsistent with approval or 
instructions previously given by the District, including revisions necessary due to significant 
adjustments in the scope, budget or construction completion time for the  Assigned Projects; 
(ii) required by enactment of, or revisions to codes, laws, rules or regulations applicable to 
the Work of the Assigned Projects where such enactment or revision could not have been 
reasonably foreseen by Engineer; or (iii) due to the District’s failure to render decisions in a 
timely manner. 

7.2.2. District/Contractor Default.  Services required or necessary as a result of the default or 
termination of the Contractor, failure of performance by the District or the Contractor, or 
major defects or deficiencies in the Work of the Contractor which were not and could not 
have been noted by the Engineer in its Site observations under Paragraph 6.2 hereof. 

7.2.3. Contractor Substitutions.  Providing services in connection with the evaluation(s) or 
request(s) by the Contractor for an Assigned Project to provide substitute or alternative 
systems, equipment or materials to those indicated in the Design Documents and making 
subsequent revisions to the Design Documents and other documentation resulting 
therefrom. 

7.2.4. Damaged Work.  Providing consultation or other services in connection with repairs, 
replacements or corrections of the Work of an Assigned Project damaged or destroyed by 
fire or other casualty so long as no negligent or willful acts, omissions or other conduct of 
Engineer or its employees, agents or representatives have caused or contributed to such 
damage or destruction to an Assigned Project. 

7.2.5. Excessive Contractor Claims.  Providing services in connection with evaluation of an 
extensive and excessive number of claims submitted by the Contractor for an Assigned 
Project, except to the extent that such claims arise out of the services, Design Documents 
or other work product provided or performed by or through Engineer hereunder. 

7.2.6. Expert Witness.  Providing services as an expert witness in connection with a public 
hearing, arbitration or other legal proceeding arising out of an Assigned Project, except 
where Engineer is a party thereto, is called as a percipient witness (in which case Engineer 
shall be entitled to witness fees and costs as allowed by law) or is found liable for damages 
or other relief. 

8. District Responsibilities. 

8.1. Information.  The District shall provide full information regarding the Assigned Projects, 
including the District’s objectives, general description of the scope, schedule requirements, 
construction budget, and other constraints and requirements which may affect the Assigned 
Projects.  Except as set forth herein, the Engineer shall be entitled to rely on the accuracy and 
completeness of information relating to an Assigned Project provided by the District.  The 
foregoing notwithstanding, if any information provided by the District to the Engineer consists 
of information relating to existing “as built” conditions of improvements on or about the Site of 
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an Assigned Project, the Engineer shall be entitled to rely upon information in concealed or 
covered conditions, but the Engineer shall independently verify the accuracy and completeness 
of information of existing “as built” conditions which are visually apparent without opening or 
uncovering any existing improvements.  If in such independent verification, the Engineer 
encounters conditions different that than noted in the District provided information, the Engineer 
shall notify the District, and the Project Manager in writing of such encountered discrepancies. 

8.2. District Representative.  The District shall designate a representative to act on the District’s 
behalf with respect to the Assigned Projects and who shall be authorized to render decisions 
on behalf of the District and to carry out the District’s responsibilities under this Agreement, all 
of which shall be discharged or performed in a manner so as to avoid unreasonable delay in 
the orderly and sequential progress of design and construction of an Assigned Project and 
Engineer’s services hereunder. 

8.3. District Consultants.  The District shall furnish all legal, accounting, insurance and other 
consulting services as may be necessary for the Assigned Projects. 

8.4. Test and Inspections.  The District shall furnish or otherwise retain inspection or testing 
services in connection with construction of the Assigned Projects as required by applicable 
code, regulation, ordinance or the terms of the Construction Contract.  The District shall provide, 
if required by applicable code, regulation or rule or by conditions encountered, tests or 
inspections for hazardous or toxic materials. 

8.5. District Notice of Non-Conformity.  The District will give prompt written notice to the Engineer 
if the District becomes aware of any fault, failure or neglect of Engineer or the services provided 
by Engineer hereunder; provided that the failure or delay by District in giving such written notice 
shall not constitute a waiver of any right or remedy of the District arising out of such fault, failure 
or neglect of the Engineer.  Upon receipt of such notice, a material obligation of the Engineer 
under this Agreement is its prompt action to fully remedy the fault, neglect or failure identified 
by the District in the District’s written notice.   

9. Insurance and Indemnity. 

9.1. Engineer Insurance.  At all times while providing or performing services under this Agreement, 
the Engineer shall obtain and maintain the policies of insurance described in this Paragraph 10.  
The minimum coverage amounts of each policy of insurance to be obtained and maintained by 
the Engineer while providing or performing services in connection with the Assigned Projects 
shall be as set forth in this Agreement.   

9.2. Workers Compensation and Employers Liability Insurance.  Engineer shall purchase and 
maintain Workers’ Compensation Insurance covering claims under workers’ or workmen’s 
compensation, disability benefit and other similar employee benefit acts may be liable.  
Engineer shall purchase and maintain Employer’s Liability Insurance covering bodily injury 
(including death) by accident or disease to any employee which arises out of the employee’s 
employment by Engineer.  The Employer’s Liability Insurance required of Engineer hereunder 
may be obtained by Engineer as a separate policy of insurance or as an additional coverage 
under the Workers’ Compensation Insurance required to be obtained and maintained by 
Engineer hereunder. 

9.3. Commercial General Liability and Property Insurance.  Engineer shall purchase and 
maintain Commercial General Liability and Property Insurance as will protect Engineer from the 
types of claims set forth below which may arise out of or result from Engineer’s services under 
this Agreement and for which Engineer may be legally responsible: (i) claims for damages 
because of bodily injury, sickness or disease or death of any person other than Engineer’s 
employees; (ii) claims for damages insured by usual personal injury liability coverage; (iii) claims 
for damages, other than to the Work itself, because of injury to or destruction of tangible 
property, including loss of use resulting therefrom; (iv) claims for damages because of bodily 
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injury, death of a person or property damages arising out of ownership, maintenance or use of 
a motor vehicle; and (v) contractual liability insurance applicable to Engineer’s obligations under 
this Agreement.  District shall be an additional insured to Engineer’s commercial general liability 
insurance policy. 

9.4. Professional Liability Insurance.  Engineer will procure and maintain professional liability 
insurance covering liabilities of the Engineer arising out of the performance of services under 
this Agreement. 

9.5. Coverage Limits.  The coverage limits for each policy of insurance to be obtained by the 
Engineer shall be at least the coverage limits set forth in this Agreement. 

9.6. Policy Endorsements; Evidence of Insurance.  Engineer shall deliver Certificates of 
Insurance to the District evidencing each of the policies of insurance in the coverage amounts 
required hereunder.  All policies of insurance required hereunder shall be issued by insurer(s) 
admitted to issue insurance by the State of California and to the reasonable satisfaction of the 
District.  Coverages under each policy of insurance required hereunder, whether by 
endorsement or otherwise, shall provide that such policy will not be modified or canceled 
without at least thirty (30) days advance written notice to the District.  

9.7. Engineer’s Insurance Minimum Coverage Amounts.  Minimum coverage amounts for 
policies of insurance to be obtained and maintained by the Engineer are: 

Insurance Policy Minimum Coverage Limit 

Workers Compensation In accordance with law 

Employers Liability One Million Dollars ($1,000,000)  

Commercial General Liability Per Occurrence: Two Million Dollars ($2,000,000) 
Aggregate: Four Million Dollars ($4,000,000) 

Automobile Liability Combined Single Limit: One Million Dollars ($1,000,000) 

Professional Liability Per Claim: One Million Dollars ($1,000,000) 
Aggregate: Two Million Dollars ($2,000,000) 

9.8. Indemnity. 

9.8.1. Engineer Indemnity.  To the fullest extent permitted by law, the Engineer shall indemnify, 
defend and hold harmless the District and its employees, officers, Board of Trustees, 
Trustees, agents and representatives (collectively “the Indemnified Parties”) from any and 
all claims, actions, demands, losses, responsibilities or liabilities for: (i) injury or death of 
Engineer’s employees arising out of this Agreement; (ii) injury or death of persons, 
damage to property, or (iii) other costs or charges arising out of or attributable to the 
negligent, grossly negligent or willful conduct of Engineer or the employees, agents and 
representatives of the Engineer in performing or providing any of the obligations, services 
or other work product contemplated under this Agreement.  The foregoing shall include 
without limitation, reasonable attorneys’ fees and costs incurred by the Indemnified 
Parties and shall survive the termination of this Agreement until any such claim, demand, 
loss, responsibility or liability covered by the provisions hereof is barred by the applicable 
Statute of Limitations. 

9.8.2. District Indemnity of Engineer.  The District shall indemnify and hold harmless Engineer 
from all claims arising out of bodily injury (including death) and physical damage (other 
than to the Project itself and property covered by a policy of Builder’s Risk Insurance) 
which arise out of the negligent or willful acts, omissions or other conduct of the District.   

10. Engineer Compensation. 

10.1. Contract Price.  For each Assigned Project, the District will pay the Contract Price set forth in 
the PAA for the Assigned Project.  
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10.2. Fees, Costs and Expenses Incorporated Into Assigned Project Contract Price.  The 
Contract Price for an Assigned Project includes the Engineer’s fee, personnel expense of the 
Engineer, inclusive of all benefits and burdens, travel for the personnel of the Engineer to and 
from their respective offices and the District as well as travel within the counties of Riverside, 
Imperial and San Diego, insurance and all other administrative or overhead costs associated 
with or arising out of performance of the Basic Services designated in the PAA for an Assigned 
Project.  

10.3. Construction Phase Changes; Adjustment of Contract Price.  The Contract Price for the 
Basic Services for an Assigned Project is not subject to adjustment unless there are Changes 
authorized by the District during the Construction Phase of an Assigned Project which are not 
the result of errors, omissions or other defects in the Design Documents or failures of the 
Engineer to timely and completely perform the Basic Services for the Assigned Project.  If 
services of the Engineer are required in connection with Changes during the Construction 
Phase of an Assigned Project which do not result from errors, omissions or other defects in the 
Design Documents or failures of the Engineer to timely and completely perform the Basic 
Services for an Assigned Project, the Contract Price for an Assigned Project will be equitably 
adjusted by an amount equal to the lesser of: (i) eight percent (8%) of the Construction Costs 
of a Change; or (ii) the time reasonably necessary for personnel of the Engineer to complete 
modifications to the Design Documents to incorporate such a Change, multiplied by the 
applicable hourly rate for such personnel.  If a Change during the Construction Phase of an 
Assigned Project is the result of errors, omissions or other defects in the Design Documents or 
failures of the Engineer to timely and completely perform the Basic Services, services required 
of the Engineer in connection with such Change shall not result in adjustment of the Contract 
Price for the Assigned Project. 

10.4. Reimbursable Expenses.  The Contract Price for Engineer’s Basic Services for an Assigned 
Project includes all costs and expenses of a non-capital nature reasonably and necessarily 
incurred by Engineer to perform the Basic Services including without limitation expenses for 
telephone, postage, delivery, office supplies, reproduction of plans and prints, photographic film 
and development and travel to and from the office of the Engineer to the Assigned Project and 
the District’s Administrative offices.  Unless expressly authorized in advance by the District, no 
payment will be made by the District for expenses or costs of any kind, type or nature. 

10.5. Additional Services.  If the District authorizes or directs the Engineer to perform or provide 
Additional Services described generally in Paragraph 8 of this Agreement in connection with an 
Assigned Project, Engineer shall be compensated for its personnel providing such Additional 
Services in accordance with the hourly personnel rate schedule attached to the PAA for the 
Assigned Project (“the Rate Schedule”). 

10.6. District Payments. 

10.6.1. Allocation of Contract Price.  The District’s payment of the Contract Price for Basic 
Services for an Assigned Project shall be allocated amongst the various Phases of the 
Basic Services for an Assigned Project as set forth in the PAA for an Assigned Project. 

10.6.2. Engineer Billings to District.  During the course of providing Basic Services for an 
Assigned Project, Engineer shall submit monthly billing invoices to the District for payment 
of the Contract Price for Basic Services and authorized Additional Services performed in 
the immediately prior month.  Engineer’s billings shall be in such form and format as may 
be reasonably requested by District. 

10.6.3. District Payments to Engineer.  Within thirty (30) days of receipt of Engineer’s billing 
invoices, District will make payment to Engineer of undisputed amounts of the Contract 
Price due for Basic Services and authorized Additional Services for an Assigned Project.  
No deductions shall be made or withheld from payments due Engineer hereunder on 
account of any penalty, assessment, liquidated damages or other amounts withheld by 
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the District from payment to the Contractor engaged by the District for construction of an 
Assigned Project. The District may, however, withhold or deduct from amounts otherwise 
due Engineer hereunder if Engineer shall fail to timely and completely perform material 
obligations to be performed on its part under this Agreement, with the amounts withheld 
or deducted being released after Engineer has fully cured such failure of performance, 
less costs, damages or losses sustained by the District resulting therefrom.  
Notwithstanding any provision of this Agreement to the contrary, if the District shall, in 
good faith, dispute the amount due Engineer under any billing invoice rendered by 
Engineer under this Agreement, pursuant to Civil Code §3320(a), the District may withhold 
from payment to the Engineer an amount not to exceed one hundred and fifty percent 
(150%) of the disputed amount. 

11. Term; Time. 

11.1. Term.  The initial term of this Agreement shall commence upon the District and the Engineer 
each executing a counterpart copy hereof, delivery of an executed counterpart copy hereof to 
the other and ratification of this Agreement by the District’s Board of Trustees (“the Initial 
Term”).  The Term shall expire upon completion of constructing the Assigned Projects and DSA 
certification of the Assigned Projects.   

11.2. Time.  All of the Basic Services and authorized Additional Services set forth in the PAA for an 
Assigned Project shall be completed by the Engineer in a prompt and diligent manner as is 
consistent with professional skill and care.  If a schedule for completion of Basic Services in 
connection with an Assigned Project is agreed upon between the District and the Engineer, the 
Engineer’s performance and completion of Basic Services shall be in accordance with such 
schedule.  The Engineer shall be liable to the District for all costs, losses, damages or other 
liabilities arising out of the failure of the Engineer to complete Basic Services for an Assigned 
Project in accordance with an agreed upon schedule, provided that the Engineer’s liabilities 
hereunder shall not extend to costs, losses, damages or other liabilities caused by factors 
beyond the reasonable control of the Engineer.   

12. Termination; Suspension. 

12.1. Termination for Default.  Either the District or Engineer may terminate this Agreement or a 
PAA upon seven (7) days advance written notice to the other if there is a default by the other 
Party in its performance of a material obligation hereunder or in connection with a PAA and 
such default in performance is not caused by the Party initiating the termination.  Such 
termination shall be deemed effective the seventh (7th) day following the date of the written 
termination notice, unless during such seven (7) day period, the Party receiving the written 
termination notice shall commence to cure it default(s) and diligently thereafter prosecute such 
cure to completion.  In addition to the District’s right to terminate this Agreement pursuant to 
the foregoing, the District may terminate this Agreement upon written notice to Engineer if: (a) 
Engineer becomes bankrupt or insolvent, which shall include without limitation, a general 
assignment for the benefit of creditors or the filing by Engineer or a third party of a petition to 
reorganize debts or for protection under any bankruptcy or similar law or if a trustee or receiver 
is appointed for Engineer or any of Engineer’s property on account of Engineer’s insolvency; or 
(b) if Engineer disregards applicable laws, codes, ordinances, rules or regulations.  If District 
exercises the right of termination hereunder, the Contract Price due the Engineer, if any, shall 
be based upon Basic Services and authorized Additional Services for each Assigned Project 
as of the date of termination provided prior the effective date of the District’s termination of this 
Agreement, reduced by the District’s prior payments of the Contract Price due for such 
Assigned Projects and losses, damages, or other costs sustained by the District arising out of 
the termination of this Agreement or the cause(s) for termination of this Agreement.  Payment 
of the amount due the Engineer, if any, shall be made by District only after completion of the 
Post-Construction Phase of all pending Assigned Projects as of the date of termination.  



Imperial Community College District  

Electrical Engineering Services RFQ, IVC RFQ No.19-20-01 (Rev. July 2019) Page|30 
RFQ Attachment B; Engineer Contract 

Engineer shall remain responsible and liable to District all losses, damages or other costs 
sustained by District arising out of termination pursuant to the foregoing or otherwise arising 
out of Engineer’s default hereunder, to the extent that such losses, damages or other costs 
exceed any amount due Engineer hereunder for Basic Services or authorized Additional 
Services. 

12.2. District’s Right to Suspend.  The District may, in its discretion, suspend all or any part of the 
design or construction of an Assigned Project or the Engineer’s services under a PAA; provided, 
however, that if the District shall suspend construction of an Assigned Project or Engineer’s 
services under a PAA for a period of sixty (60) consecutive days or more and such suspension 
is not caused by the Engineer’s default or the acts or omissions of Engineer, upon rescission 
of such suspension, the Contract Price will be subject to adjustment to reflect actual costs and 
expenses incurred by Engineer, if any, as a direct result of the suspension and resumption of 
Assigned Project construction or Engineer’s services under a PAA. 

12.3. District’s Termination for Convenience.  The District may, at any time, upon seven (7) days 
advance written notice to Engineer terminate this Agreement or a PAA for the District’s 
convenience and without fault, neglect or default on the part of Engineer.  In such event, the 
Agreement shall be deemed terminated seven (7) days after the date of the District’s written 
notice to Engineer or such other time as the District and Engineer may mutually agree upon.  
In such event, the District shall make payment of the Contract Price to Engineer for services 
provided through the date of termination plus actual costs incurred by Engineer directly 
attributable to such termination. 

12.4. Engineer Suspension of Services.  If the District shall fail to make payment of the Contract 
Price for an Assigned Project when due Engineer hereunder, Engineer may, upon seven (7) 
days advance written notice to the District, suspend further performance of services relating to 
such Assigned Project hereunder until payment in full is received.  In such event, Engineer shall 
have no liability for any delays or additional costs of construction of the Assigned Project due 
to, or arising out of, such suspension. 

12.5. Engineer Obligations Upon Termination.  Upon the District’s exercise of the right of 
termination under Paragraph 12.1 or Paragraph 12.3 of this Agreement, the Engineer shall take 
action as directed by the District relative to on-going preparation of the Design Documents or 
construction of an Assigned Project.  If requested by the District, the Engineer shall within ten 
(10) days of such request, assemble and deliver to the District all work product, instruments of 
service and other items of a tangible nature (whether in the form of documents, drawings, 
samples or electronic files) prepared by or on behalf of the Engineer under this Agreement.  
The Engineer shall deliver the originals of all work product, instruments of service and other 
items of a tangible nature requested by the District pursuant to the preceding sentence; 
provided, however, that the Engineer may, at its sole cost and expense, make reproductions of 
the originals delivered to the District. 

13. Miscellaneous. 

13.1. Governing Law; Interpretation.  This Agreement shall be governed and interpreted in 
accordance with the laws of the State of California in accordance with its fair meaning and not 
strictly for or against the District or Engineer. 

13.2. Marginal Headings; Captions. Marginal Headings; Captions.  The titles of the various 
Paragraphs of the Agreement are for convenience of reference only and are not intended to 
and shall in no way enlarge or diminish the rights or obligations of Engineer and District 
hereunder. 

13.3. Severability.  If any provision of this Agreement is deemed illegal, invalid unenforceable or void 
by any court of competent jurisdiction, such provision shall be deemed stricken and deleted 
herefrom, but all remaining provisions will remain and continue in full force and effect. 
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13.4. Cumulative Rights; No Waiver.  Duties and obligations imposed by this Agreement and rights 
and obligations hereunder are in addition to and not in lieu of any imposed by or available at 
law or in equity.  No action or failure to act by District or Engineer hereunder shall be deemed 
a waiver of any right or remedy afforded hereunder or acquiesce or approval of any breach or 
default by the other. 

13.5. Successors; Non-Assignability.  This Agreement and all terms hereof are binding upon and 
inure to the benefit of the respective successors of Engineer and the District.  Neither Engineer 
nor District shall assign rights or obligations hereunder without the prior consent of the other, 
which consent may be withheld or granted in sole discretion of the Party requested to grant 
such consent. 

13.6. Authority.  The individual(s) executing this Agreement on behalf of Engineer warrant and 
represent that she/he is authorized to execute this Agreement and bind Engineer to all terms 
hereof.  The individual(s) executing this Agreement on behalf of District warrant and represent 
that she/he is authorized to execute this Agreement and subject to approval and ratification by 
the District’s Board of Trustees, to bind District to all terms hereof and authority granted to enter 
into this Agreement. 

13.7. Notices.  Notices under this Agreement shall be addressed and delivered as follows: 

If to District: 
Imperial Community College District 
Robert Turner, Senior Project Manager 
380 East Aten Road 
Building 2000 
Imperial, CA 92251 

If to Engineer: 
__________________ 
__________________ 
__________________ 

13.8. Disputes. 

13.8.1. Continuation of Engineer Services.  Except in the event of the District’s failure to make 
undisputed payment of the Contract Price due Engineer for an Assigned Project, 
notwithstanding any disputes between District and Engineer hereunder or in connection 
with an Assigned Project, Engineer and District shall each continue to perform their 
respective obligations hereunder; including the obligation of the Engineer to continue to 
provide and perform services hereunder pending a subsequent resolution of such 
disputes. 

13.8.2. Mandatory Mediation.  All claims, disputes and other matters in controversy between the 
Engineer and the District arising out of or pertaining to this Agreement, a PAA or an 
Assigned Project shall be submitted for resolution by non-binding mediation conducted 
under the auspices of the Judicial Arbitration and Mediation Services (“JAMS”) and the 
Construction Mediation Rules of JAMS in effect at the time that a Demand For Mediation 
is filed. The commencement and completion of mediation proceedings pursuant to the 
foregoing is a condition precedent to either the District or the Engineer commencing 
binding dispute proceedings. 

13.8.3. Binding Arbitration.  All claims, disputes or other matters in controversy between the 
Engineer and District to which are not fully resolved through the mandatory mediation set 
forth shall be resolved by binding arbitration conducted under the auspices of the JAMS 
Construction Arbitration Rules in effect at the time of the filing of a Demand for Arbitration.  
The award rendered by the Arbitrator(s) (“Arbitration Award”) shall be final and binding 
upon the District and the Engineer and shall be supported by law and substantial evidence 
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pursuant to California Code of Civil Procedure §1296.  An Arbitration Award that does not 
include findings of fact and conclusions of law in conformity with California Code of Civil 
Procedure §1296 and Rule R-43 of the JAMS Construction Arbitration Rules shall be 
invalid and unenforceable.  The District and the Engineer hereby expressly agree that the 
Court shall, subject to California Code of Civil Procedure §§1286.4 and 1296, vacate an 
Arbitration Award if, after review of the Arbitration Award, the Court determines either that 
the Arbitration Award is not supported by substantial evidence or that it is based on an 
error of law.  Any arbitration hereunder shall be conducted in the JAMS Regional Office 
closest to the Site. 

13.8.4. Engineer Compliance with Government Code §900, et seq.  The foregoing dispute 
resolution procedures notwithstanding, neither the provisions of this Agreement issued 
hereunder, shall be deemed to waive, limit or modify any requirements under Government 
Code §900, et seq. relating to the Engineer’s submission of claims to the District.  The 
Engineer’s strict compliance with all applicable provisions of Government Code §900, et 
seq. in connection with any claim, dispute or other disagreement arising hereunder shall 
be an express condition precedent to the Engineer’s initiation of binding arbitration 
proceedings. 

13.8.5. Limitation on Special/Consequential Damages.  In the event of the District’s breach or 
default of its obligations under the Agreement, the damages, if any, recoverable by the 
Engineer shall be limited to general damages which are directly caused by the breach or 
default of the District and shall exclude any and all special or consequential damages, if 
any.  By executing the Agreement, the Engineer expressly acknowledges the foregoing 
limitation to recovery of only general damages from the District if the District is in breach 
or default of its obligations under this Agreement; the Engineer expressly waives and 
relinquishes any recovery of special or consequential damages from the District. 

13.9. Confidentiality.  Unless disclosure is required by applicable law or valid court order, the 
Engineer shall maintain the confidentiality of all information provided by or through the District 
to the Engineer and shall not disclose or otherwise disseminate any information conveyed by 
or through the District to the Engineer relating to this Agreement or an Assigned Project. 

13.10. Definitions. 

13.10.1. Construction Contract.  The Contract for Construction awarded by the District to the 
Contractor for the construction of an Assigned Project.   

13.10.2. Contractor.  The individual or entity awarded a Construction Contract by the District for 
and Assigned Project.   

13.10.3. Design Documents.  The Drawings, Specifications, calculations and other work product 
prepared by the Engineer for an Assigned Project or any portion thereof.   

13.10.4. Submittals.  Shop Drawings, Product Data or Samples prepared or provided by the 
Contractor or its Subcontractor(s) or supplier(s) illustrating some portion of the Work of 
an Assigned Project. 

13.10.5. Site.  The physical area for construction and related activities of an Assigned Project. 

13.10.6. Drawings and Specifications.  The Drawings are the graphic and pictorial portions of 
the Design Documents showing generally the location, design and dimensions of the 
Work of an Assigned Project, including without limitation, plans, elevations, sections, 
details, schedules and diagrams.  Specifications are the portion of the Design 
Documents which consist of written requirements for materials, equipment, construction 
systems, standards, criteria and workmanship for the Work and related services. 

13.10.7. Work.  All of the construction and other services required by the terms of the 
Construction Contract, including all labor, materials, equipment and other services 
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required of the Contractor under the terms of the Construction Contract to complete and 
Assigned Project. 

13.10.8. Assigned Project Construction Budget.  The Assigned Project Construction Budget 
refers to the total costs allocated by the District for construction of an Assigned Project, 
exclusive of the Contract Price under this Agreement, site acquisition costs and the costs 
of furniture, furnishing and/or equipment for an Assigned Project.  The Project 
Construction Budget established by the District may be modified by the District upon 
notice to the Engineer.  As used in this Agreement, the term “Project Construction 
Budget” refers to the then current amount allocated for construction of an Assigned 
Project as modified from time-to-time. 

13.10.9. Construction Cost Estimate.  Construction Cost Estimates are estimates prepared by 
or on behalf of the Engineer of the current costs of labor, materials, equipment and 
services plus a reasonable allowance for the Contractor’s profit, overhead and 
administrative cost as necessary to complete construction of an Assigned Project in 
accordance with the Design Documents.  Construction Cost Estimates shall include a 
reasonable allowance for contingencies relating to market conditions at the time of 
solicitation of Contractor bids for the Work of an Assigned Project and Changes in the 
Work during construction of the Assigned Project; the allowance for contingency costs 
shall be consistent with the contingency established by the District in the Project 
Construction Budget, if any. 

13.10.10. Project Manager.  The Project Manager is the individual or entity retained by the District 
as an independent contractor to provide certain management, planning, other services 
and/or work product in connection with the design and/or construction of an Assigned 
Project.  Services, functions and responsibilities of the Project Manager shall be 
provided in conjunction with and complementary to the Engineer’s services and work 
product under this Agreement.  The Project Manager for the Assigned Projects is the 
Maas Companies, Robert Turner, Senior Project Manager   

13.10.11. Assigned Project.  An Assigned Project is the Project described in a PAA issued by 
the District under this Agreement. 

13.10.12. PAA.  A PAA is a Project Assignment Amendment which is the written instrument issued 
by the District and mutually executed by the District and the Engineer which establishes 
the specific terms and conditions for the Engineer’s performance and provision of 
Engineering and related services for an Assigned Project.   

13.10.13. Construction Cost Estimate.  Construction Cost Estimates are estimates prepared by 
or on the behalf of the Engineer of the anticipated costs of labor, materials, equipment 
and services plus a reasonable allowance for the Contractor’s profit, overhead and 
administrative cost as necessary to complete construction of an Assigned Project in 
accordance with the Design Documents for an Assigned Project.  Construction Cost 
Estimates shall include a reasonable allowance for contingencies relating to market 
conditions at the time of solicitation of bids for the Work of the Assigned Project and 
Changes in the Work during construction of the Assigned Project; the allowance for 
contingency costs shall be consistent with the contingency established by the District in 
the Project Construction Budget, if any. 

13.11. Use and Ownership of Design Documents. 

13.11.1. Ownership.  Subject to the provisions hereof, all Drawings, Specifications, estimates, 
Instruments of Service and other tangible items (“Project Documents”) prepared by or 
through the Engineer for an Assigned Project shall be and remain the property of the 
District.  The Project Documents shall be and remain the property of the District 
regardless of the format on which said items are prepared or stored, including without 
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limitation paper copies, original or reproducible transparencies, AutoCAD files (or similar 
computer-aided drafting of design formats, must include all support files for complete 
functionality of the plans viewed with the native program) and other types of 
computerized data.  The District specifically maintains ownership of the design of each 
Assigned Project and the design of any buildings or other improvements which are a 
part thereof, notwithstanding creation/preparation of such design by or through the 
Engineer, and such design may not be re-used by the Engineer or its employees without 
the specific prior written consent of the District which may granted, denied or conditioned 
in the sole exclusive discretion of the District.  Subject to the District’s ownership of 
tangible Project Documents, the copyright and other intellectual property rights in all 
Project Documents shall remain with the Engineer. 

13.11.2. Right to Use.  The Engineer grants to the District a perpetual license to use and/or 
reuse all or any part of the Project Documents at the District’s sole discretion with no 
additional compensation to the Engineer for the purposes of: (i) construction of all or 
part of an Assigned Project; (ii) the repair, renovation, modernization, replacement, 
reconstruction or expansion of an Assigned Project; or (iii) the construction of another 
project by or for the District for the District’s ownership and/or use.  The District is not 
bound by this Agreement to employ the services of the Engineer in the event any of the 
Project Documents are used for such purposes.  The District shall be authorized to use 
or reuse the Project Documents for these purposes without liability to the Engineer or 
third parties with respect to the condition of an Assigned Project Documents, and the 
use or reuse of the Project Documents for these purposes shall be not be construed or 
interpreted to waive or limit the District’s right to recover for latent defects or for errors 
or omissions of the Engineer; provided, however, that any use or reuse by the District 
of the Project Documents on any project other than the Assigned Project for which the 
Project Documents were prepared without employing the services of the Engineer shall 
be at the District’s own risk.  If the District uses or reuses the Project Documents on any 
project other than the Assigned Project for which the Project Documents were prepared 
for, the District shall remove the Engineer’s seal from the Project Documents and 
indemnify and hold harmless the Engineer from claims arising out of the use or re-use 
of the Project Documents on such other project.  

13.11.3. District License to Use Project Documents.  This Agreement creates a non-exclusive 
and perpetual license for the District to copy, use, modify or reuse any and all Project 
Documents and any intellectual property rights therein. 

13.11.4. Engineer Right to Grant License.  The Engineer represents and warrants that the 
Engineer has the legal right to license any and all copyrights, designs and other 
intellectual property embodied in the Project Documents prepared by or through the 
Engineer under this Agreement. 

13.12. Entire Agreement.  This Agreement, the RFQ, RFQ Response and the Assigned Projects 
PAAs attached hereto as Exhibit A are all of the documents forming a part of the Agreement.  
The foregoing constitutes the entire agreement and understanding between the District and 
Engineer concerning the subject matter hereof, replacing and superseding all prior agreements 
or negotiations, whether written or verbal.  The foregoing notwithstanding, in the event of conflict 
or inconsistency between the terms of this Agreement or the RFQ and the RFQ Response, this 
Agreement or the RFQ, as applicable, shall control and govern.  No term or condition of this 
Agreement shall be modified or amended except by writing executed by the District and 
Engineer.  
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IN WITNESS WHEREOF, the District and Engineer have executed this Agreement as of the date set forth 
above. 

“District” 
IMPERIAL COMMUNITY 

COLLEGE DISTRICT 

By: ______________________________ 

Title: ______________________________ 

“Engineer” 
__________________________ 

By: ______________________________ 

Title: ______________________________ 
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PROJECT ASSIGNMENT AMENDMENT TO 
AGREEMENT FOR ELECTRICAL ENGINEERING SERVICES 

This Project Assignment Amendment (“PAA”) is entered by and between Imperial Community College 
District and _______________________________ (“Engineer”) as of Click here to enter a date.. 

Whereas, the District entered into a written Agreement entitled Agreement for Engineering Services 
(“Agreement”) generally establishing terms and conditions for the Engineer’s design professional 
services for Projects assigned by the District to the Engineer.   

Whereas, this PAA sets forth the specific terms and conditions applicable to the District assignment of 
the Assigned Project to the Engineer for completion of design professional services.   

NOW THEREFORE, the District and Engineer agree as follows: 

1. Assigned Project Description.  The Assigned Project is described as follows: Transformer 
Project. 

2. Assigned Project Construction Budget.  The Construction Budget for the Assigned Project is 
_____________________________________________________ Dollars ($_______________). 

3. Assigned Project Basic Services.  The Basic Services for the Assigned Project are: 

Basic Services Phases 
Working Drawings 
Bidding 
Construction 
Post-Construction 

4. Assigned Project Schedule.  The Engineer’s Completion of Basic Services for the Assigned 
Project shall be in accordance with the following: 

Basic Services Phases Completion Date 
Working Drawings Click here to enter a date. 
DSA Permit Issuance Click here to enter a date. 
Bidding Click here to enter a date. 
Construction Click here to enter a date. 
Post-Construction Click here to enter a date. 

5. Assigned Project Contract Price.  The Contract Price for completion of the Assigned Project Basic 
Services is the fixed price lump sum amount of ________________________________________ 
Dollars ($_______________).  The Contract Price is allocated to the Basic Services Phases as 
follows: 

Basic Services Phases Contract Price Allocation 
50% Completed Working 
Drawings 

(15%) ______________________ Dollars ($_________) 

100% Completed Working 
Drawings 

(53%) ______________________ Dollars ($_________) 

DSA Permit Issuance (5%) _______________________ Dollars ($_________) 

Bidding (5%) _______________________ Dollars ($_________) 

Construction (20%) ______________________ Dollars ($_________) 

Post-Construction (2%) _______________________ Dollars ($_________) 
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6. Agreement Terms.  All terms of the Agreement are incorporated herein and applicable to the 
Assigned Project, except as modified by the terms of this PAA.   

The District and Engineer have executed this PAA as of the date set forth above.   

“District” 
IMPERIAL COMMUNITY 

COLLEGE DISTRICT 

By: ______________________________ 

Title: ______________________________ 

“Engineer” 
__________________________ 

By: ______________________________ 

Title: ______________________________ 
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PROJECT ASSIGNMENT AMENDMENT TO 
AGREEMENT FOR ELECTRICAL ENGINEERING SERVICES 

This Project Assignment Amendment (“PAA”) is entered by and between Imperial Community College 
District and _______________________________ (“Engineer”) as of Click here to enter a date.. 

Whereas, the District entered into a written Agreement entitled Agreement for Engineering Services 
(“Agreement”) generally establishing terms and conditions for the Engineer’s design professional 
services for Projects assigned by the District to the Engineer.   

Whereas, this PAA sets forth the specific terms and conditions applicable to the District assignment of 
the Assigned Project to the Engineer for completion of design professional services.   

NOW THEREFORE, the District and Engineer agree as follows: 

1. Assigned Project Description.  The Assigned Project is described as follows: Lighting Project.   

2. Assigned Project Construction Budget.  The Construction Budget for the Assigned Project is 
_____________________________________________________ Dollars ($_______________). 

3. Assigned Project Basic Services.  The Basic Services for the Assigned Project are: 

Basic Services Phases 
Working Drawings 
Bidding 
Construction 
Post-Construction 

4. Assigned Project Schedule.  The Engineer’s Completion of Basic Services for the Assigned 
Project shall be in accordance with the following: 

Basic Services Phases Completion Date 
Working Drawings Click here to enter a date. 
DSA Permit Issuance Click here to enter a date. 
Bidding Click here to enter a date. 
Construction Click here to enter a date. 
Post-Construction Click here to enter a date. 

5. Assigned Project Contract Price.  The Contract Price for completion of the Assigned Project Basic 
Services is the fixed price lump sum amount of ________________________________________ 
Dollars ($_______________).  The Contract Price is allocated to the Basic Services Phases as 
follows: 

Basic Services Phases Contract Price Allocation 
50% Completed Working 
Drawings 

(15%) ______________________ Dollars ($_________) 

100% Completed Working 
Drawings 

(53%) ______________________ Dollars ($_________) 

DSA Permit Issuance (5%) _______________________ Dollars ($_________) 

Bidding (5%) _______________________ Dollars ($_________) 

Construction (20%) ______________________ Dollars ($_________) 

Post-Construction (2%) _______________________ Dollars ($_________) 
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6. Agreement Terms.  All terms of the Agreement are incorporated herein and applicable to the 
Assigned Project, except as modified by the terms of this PAA.   

The District and Engineer have executed this PAA as of the date set forth above.   

“District” 
IMPERIAL COMMUNITY 

COLLEGE DISTRICT 

By: ______________________________ 

Title: ______________________________ 

“Engineer” 
__________________________ 

By: ______________________________ 

Title: ______________________________ 



Imperial Community College District  

Electrical Engineering Services RFQ, IVC RFQ No.19-20-01 (Rev. July 2019) Page|40 
Attachment C; Proposal 

PROPOSAL 
(RFQ Attachment C) 

Respondent: _____________________________ 

The above-identified Respondent submits the following Proposal for completing Electrical Engineering and 
related design professional services for the Transformer Project and Lighting Project.   

1. Respondent’s Proposed Project Team. 

1.1. Transformer Project. 

Project Executive Name: ________________________________ 

☐ California licensed Architect  
☐ California registered Engineer 

Project Manager; Job Captain Name: ________________________________ 

☐ California licensed Architect  
☐ California registered Engineer 

Design Phase Manager Name: ________________________________ 

☐ California licensed Architect  
☐ California registered Engineer 

Construction Phase Manager Name: ________________________________ 

☐ California licensed Architect  
☐ California registered Engineer 

1.2. Lighting Project.   

Project Executive Name: ________________________________ 

☐ California licensed Architect  
☐ California registered Engineer 

Project Manager; Job Captain Name: ________________________________ 

☐ California licensed Architect 
☐ California registered Engineer 

Design Phase Manager Name: ________________________________ 

☐ California licensed Architect 
☐ California registered Engineer 

Construction Phase Manager Name: ________________________________ 

☐ California licensed Architect  
☐ California registered Engineer 
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2. Completion of Basic Services.  Complete the following for the Transformer Project and the Lighting 
Project.   

2.1. Transformer Project.   

☐ The Basic Services, including all electrical engineering services but excluding any 
structural engineering services will be completed by employees of the Respondent.   

☐ A portion of the Basic Services, including any part of the electrical engineering 
services will be completed by one or more sub-consultants to the Respondent.  If 
any of the Basic Services will be completed by a sub-consultant to the Respondent, 
complete the following: 

Sub-Consultant Name Basic Services to be Completed by 
Sub-Consultant  

  
  
  

2.2. Lighting Project.   

☐ The Basic Services, including all electrical engineering services but excluding any 
structural engineering services will be completed by employees of the Respondent.   

☐ A portion of the Basic Services, including any part of the electrical engineering 
services, will be completed by one or more sub-consultants to the Respondent.  If 
any of the Basic Services will be completed by a sub-consultant to the Respondent, 
complete the following: 

Sub-Consultant Name Basic Services to be Completed by 
Sub-Consultant  

  
  
  

3. Proposed Pricing.  The District requests pricing for completion of the Basic Services for the 
Transformer Project and the Lighting Retrofit Project on a fixed price, lump sum basis.   

3.1. Transformer Project Proposed Pricing.  Complete the following for the Transformer Project: 

☐ The Respondent proposes to complete Basic Services for the Transformer Project for the 
lump sum, fixed price of ___________________________________ Dollars 
($___________). 

☐ The Respondent proposes to complete Basic Services for the Transformer Project for a 
Contract Price calculated as follows: _______________________________________.   

(Describe proposed basis for calculating Contract Price) 

Based on the Respondent’s proposed basis for calculating the Contract Price, the 
estimated Contract Price for completing Transformer Project Basic Services will be 
___________________________________ Dollars ($___________). 
 

[CONTINUED NEXT PAGE] 
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3.2. Lighting Project Proposed Pricing.  Complete the following for the Lighting Project: 

☐ The Respondent proposes to complete Basic Services for the Lighting Project for the lump 
sum, fixed price of ___________________________________ Dollars ($___________). 

☐ The Respondent proposes to complete Basic Services for the Lighting Project for a 
Contract Price calculated as follows: _______________________________________.   

(Describe proposed basis for calculating Contract Price) 

Based on the Respondent’s proposed basis for calculating the Contract Price, the 
estimated Contract Price for completing Lighting Project Basic Services will be 
___________________________________ Dollars ($___________). 

4. Reimbursable Expenses.  The pricing methodology proposed in Paragraph 3 includes all costs, 
expenses and other charges for completing all Basic Services for an Assigned Project.   

☐ Yes   ☐ No 
If the Pricing Methodology proposed in Paragraph 3 does not include all fees, costs or expenses 
incurred to complete the Engineering Services, the Respondent proposes billing the District for the 
following fees, costs or expenses incurred to complete obligations under the Engineering Services 
Agreement. 

Travel. 
Privately Owned Automobile Travel; Costs Per Mile.  If personnel travel by a privately-
owned automobile, the charge per mile traveled is ____ cents (___¢) per mile (“Mileage 
Charge”).   

Mileage Charges.  The Mileage Charge billed to the District for travel by privately owned 
automobile will be for: 

☐ Round Trip Travel  
☐  One Way Travel 

Airfare.  If travel is by air, the charge is the actual costs of economy class airfare without 
mark-ups. 

☐  Yes 
☐ No, billings will be for costs plus ____ percent (____%) mark-up 

Rental Car.  If travel is by a rental car, the billing is the actual costs for an economy class 
rental car without mark-ups. 

☐  Yes 
☐ No, billings will be for costs plus ____ percent (____%) mark-up 

Per Diem Expenses.  If travel and overnight stay or more is required the per diem charge (excluding 
mileage, airfare charges or rental car charges) for lodging, meals and incidental expenses is: 

Lodging ______________________ Dollars ($_________) per day. 

Meals  ______________________ Dollars ($_________) per day. 

Incidental Expenses ________________ Dollars ($_________) per day. 

Charges for Personnel Travel Time.  If personnel travel, Respondent proposes to bill the District 
for travel time of personnel as follows: 

☐ No travel charges for personnel travel (travel time included in Price Proposal). 

☐ Flat rate travel charge for personnel travel of _____________________ Dollars 
($________) per person travelling. 

☐ Hourly rate charge for personnel travel at ________________________ Dollars 
($________) per hour per person travelling.   
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If an hourly rate is proposed, the billings are for: 
☐ Round Trip Travel 

☐ One Way Travel 

☐ Not Applicable, no travel charge proposed for personnel travel time. 

Communications. 
Phone/Fax Charges: _________________________________________________ 

United States Mail Charges: ___________________________________________ 

Private Courier/Overnight Service: ______________________________________ 

Other Communications Charges: _______________________________________ 

Production. 

CAD/Plotting:_______________________________________________________ 
Reproduction. 

Up to 11”x14” size reproductions: _________________________________ 

Quarter sheet reproductions: _____________________________________ 

Half-sheet reproductions: ________________________________________ 

Full sheet reproductions: ________________________________________ 

5. Additional Services.  Set forth below the proposed hourly billing rates for Additional Services if the 
District authorizes any Additional Services. 

Respondent Personnel 
Proposed Additional Services Hourly Billing Rates 

Name Position/Title Proposed Hourly Rate 
   

   

   
(Duplicate as necessary for additional proposed personnel of the Respondent) 

Sub-Consultant Personnel 
Proposed Additional Services Hourly Billing Rates 

Sub-Consultant Name Sub-Consultant Personnel 
Name/Title 

Proposed Hourly Rate 

   

   

   

   
(Duplicate as necessary for additional proposed personnel of any Sub-Consultant to the Respondent) 

[CONTINUED NEXT PAGE]  
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6. Acknowledgment and Confirmation.  The Respondent certifies that all proposed personnel are duly 
registered, licensed and otherwise qualified to complete obligations under the Engineering Services 
Agreement and the engineering services assigned to such personnel, if the Engineering Services 
Agreement is awarded to Respondent.  The undersigned: (i) has reviewed and verified the accuracy 
and completeness of the foregoing Proposal and (ii) is authorized to bind and commit Respondent to 
the foregoing Proposal.   

By:  _______________________________ 
(Signature of Respondent’s Authorized Officer  
or Representative) 

_______________________________ 
(Typed or Printed Name) 

 

Title: _______________________________ 


