



IMPERIAL COMMUNITY COLLEGE DISTRICT
CONSTRUCTION SERVICES & FACILITIES PLANNING
Tabulation of Bids Received by the District on
September 12, 2024, by 2:00 pm

RFP No. 24-25-01

Advertisement Date(s): **August 02, 2024 and August 09, 2024**

Mandatory Job Walk: **August 14, 2024 and August 28, 2024**

Advertised as: **B - General Building Contractor or C-10 Electrical Contractor**

Basis of Award: **Base Bid Proposal, or Base Bid Proposal and Alternate Bid Items**

No. Of Addenda: **03**

Time Period for Completion of Work: **120 Calendar Days**

Contractor Caused Compensable Delay: **\$500 Per Day**

Project: *Campus security Camera Replacement Project*

| NAME OF BIDDER | BASE BID AMOUNT | ALTERNATE BID |
|----------------|-----------------|---------------|
|----------------|-----------------|---------------|

Lowest Bidder

| | | |
|--|---------------------|--|
| 1. D.W. Hibbert Electric Co Inc | \$498,247.00 | #1 Addition: \$76,000.00 #2 Addition: \$180,00.00 |
|--|---------------------|--|

SUBCONTRACTOR(S):

- Burnworth Landscape, Inc.
- Jim Nelson Construction, Inc.
- Pixabytes Solutions, Inc.
- Oakview Construction, Inc.
- SLA Paving, Inc.

TYPE(S) OF WORK

Landscape
Excavation
Low Voltage
Concrete
Asphalt

| NAME OF BIDDER | BASE BID AMOUNT | ALTERNATE BID |
|----------------|-----------------|---------------|
|----------------|-----------------|---------------|

| | | |
|--|---------------------|---|
| 2. A&N Quality Builders, Inc. | \$731,200.00 | #1 Addition: \$82,200.00 #2 Addition: \$198,200.00 |
|--|---------------------|---|

SUBCONTRACTOR(S):

- Jim Nelson Construction, Inc.
- Total Technology, Inc.
- Premier Electrical Solutions, Inc.
- Master Construction

TYPE(S) OF WORK

Demo/Site Preparation
Communications
Electrical
Paving

| <u>NAME OF BIDDER</u> | <u>BASE BID AMOUNT</u> | <u>ALTERNATE BID</u> |
|-----------------------|------------------------|----------------------|
|-----------------------|------------------------|----------------------|

| | | |
|--|---------------------|--|
| 2. <i>Veterans Communication Services, Inc.</i> | \$833,069.07 | #1 Addition: \$931,034.88 #2 Addition: \$910,900.68 |
|--|---------------------|--|

SUBCONTRACTOR(S):

- HHS Construction LLC

TYPE(S) OF WORK

(Not Stated)